SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 131 CONTRACT ID :- IR-28200-A
LETTING DATE :

SECTION NO. 0001 NEW BR, COMP.CONT.PRES.CONC. BULB T- BEAM

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400 1.000 EACH
13 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400 1.000 EACH
14 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400 1.000 EACH
15 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 11400 1.000 EACH
16 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 8.000 EACH
17 203-02055 EMBANKMENT 1,481,565.000 m3
18 204-02290 SETTLEMENT PLATE 26.000 EACH
19 205-03371 SEDIMENT REMOVE 2,275.000 m3
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4,550.000 Mg
21 205-06933 TEMPORARY DITCH INLET PROTECTION 51.000 EACH
22 205-06936 TEMPORARY SEDIMENT TRAP 3,678.000 Mg
23 205-06937 TEMPORARY SILT FENCE 2,832.000 m
24 207-08262 SUBGRADE TREATMENT, TYPE 1 205,787.000 m2
25 207-08266 SUBGRADE TREATMENT, TYPE 111 17,395.000 m2
26 207-08267 SUBGRADE TREATMENT, TYPE I11IA 1,105.000 m2
27 211-02050 B BORROW 32,647.000 m3
28 211-06467 AGGREGATE FOR END BENT BACKFILL 221.000 m3
29 211-07454 STRUCTURE BACKFILL 46,942 .000 m3
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 46,970.000 Mg
31 302-06464 SUBBASE FOR PCCP 46,303.000 m3
32 302-07455 DENSE GRADED SUBBASE 122.600 m3
33 306-08043 MILLING, TRANSITION 749.000 m2
34 402-07432 HMA SURFACE, TYPE A 1,581.000 Mg
35 402-07435 HMA INTERMEDIATE, TYPE A 2,538.000 Mg
36 406-05520 ASPHALT FOR TACK COAT 5.000 Mg
37 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
38 501-06321 QC/QA-PCCP, 250 mm 30,807.000 m2
39 501-06322 QC/QA-PCCP, 275 mm 156,080.000 m2
40 503-05240 D-1 CONTRACTION JOINT 31,422.000 m
41 601-01128 GUARDRAIL TRANSITION TYPE WGB 16.000 EACH
42 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 2.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
44 601-94690 GUARDRAIL END TREATMENT, MS 8.000 EACH
45 601-95344 HANDRAIL, PEDESTRIAN 66.500 m
46 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
47 601-97803 GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE 2.000 EACH

48 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 633.000 m
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SECTION NO. 0001 NEW BR, COMP.CONT.PRES.CONC. BULB T- BEAM

49 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING 473.000 m
50 602-06729 BARRIER DELINEATOR 40.000 EACH
51 603-06040 FENCE, FARM FIELD, 1190 mm 13,734.000 m
52 605-06095 CURB, INTEGRAL, B, CONCRETE 213.000 m
53 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 31,347.000 m
54 609-06258 REINFORCED CONCRETE BRIDGE APPROAH, 275 mm 500.800 m2
55 610-06258 REINFORCED CONCRETE BRIDGE APPROACH, 275 mm 318.000 m2
56 610-07486 HMA FOR APPROACHES, TYPE A 455.000 Mg
57 610-08446 PCCP FOR APPROACHES, 150 mm 58.000 m2
58 610-09108 PCCP FOR APPROACHES, 225 mm 250.000 m2
59 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
60 615-06490 RIGHT OF WAY MARKER 44 .000 EACH
61 615-06505 MONUMENT, B 11.000 EACH
62 615-06510 MONUMENT, C 16.000 EACH
63 615-06515 MONUMENT, D 39.000 EACH
64 616-02320 GEOTEXTILES 24,545.500 m2
65 616-05688 RIPRAP, CLASS 1 1,994.000 Mg
66 616-05689 RIPRAP, CLASS 2 2,816.000 Mg
67 616-06405 RIPRAP, REVETMENT 9,680.000 Mg
68 616-06451 RIPRAP, UNIFORM 3,351.000 Mg
69 616-51367 SLOPEWALL, CONCRETE, 100 mm 982.000 m2
70 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
71 621-06545 FERTILIZER 94.000 Mg
72 621-06553 SEED MIXTURE, R 10,309.000 kg
73 621-06557 SEED MIXTURE, T 178.000 kg
74 621-06565 MULCHING MATERIAL 331.000 Mg
75 621-06567 WATER 785.000 kL
76 621-06574 SODDING 43,374.000 m2
77 622-52436 SIGN, DO NOT MOW OR SPRAY 30.000 EACH
78 622-91786 SEEDLING 10,900.000 EACH
79 701-51195 PILE, STEEL H, HP 310 X 79 1,215.600 m
80 701-91792 PILE TIP, STEEL H 104.000 EACH
81 702-04325 TEMPORARY SHORING LUMP LUMP
82 702-51005 CONCRETE, A, SUBSTRUCTURE 323.600 m3
83 702-51015 CONCRETE, B, FOOTINGS 79.400 m3
84 703-06029 REINFORCING BARS, EPOXY COATED 156,628.000 kg
85 704-51002 CONCRETE, C, SUPERSTRUCTURE 734.900 m3
86 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 16.000 EACH
87 706-51020 CONCRETE, C, RAILING 83.200 m3
88 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 261.600 m
89 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1372 mm X 1067 mm 640.000 m
90 709-51821 SURFACE SEAL LUMP LUMP
91 709-51821 SURFACE SEAL LUMP LUMP
92 709-51821 SURFACE SEAL LUMP LUMP
93 711-51070 ANCHOR PLATE, AP 1 40.000 EACH
94 714-04733 CULVERT, PRECAST, 3 SIDED, REINFORCED CONCRETE, 137.000 m
95 714-44240 CONCRETE, A, STRUCTURES 48.900 m3

96 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 443.000 m
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SECTION NO. 0001 NEW BR, COMP.CONT.PRES.CONC. BULB T- BEAM

97 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 31,656.000 m
98 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 3,308.000 m
99 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 77.000 m
100 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 92.000 m
101 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 201.000 m
102 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 429.000 m
103 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,702.000 m
104 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 227.000 m
105 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 163.000 m
106 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 144 .000 m
107 715-05263 PIPE, TYPE 1, DEFORMED, MIN. AREA 2.73 m2 120.000 m
108 715-06004 CONCRETE ANCHOR, 1200 mm 6.000 EACH
109 715-06939 CONCRETE ANCHOR, MIN. AREA 2.73 m2 6.000 EACH
110 715-09219 PIPE EXTENSION, DEFORMED, MIN. AREA 8.0 m2 26.000 m
111 715-46005 PIPE END SECTION, 375 mm 52.000 EACH
112 715-46010 PIPE END SECTION, 450 mm 7.000 EACH
113 715-46015 PIPE END SECTION, 525 mm 1.000 EACH
114 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
115 715-46040 PIPE END SECTION, 900 mm 8.000 EACH
116 718-06528 OUTLET PROTECTOR, 1 380.000 EACH
117 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 m
118 718-52610 AGGREGATE FOR UNDERDRAINS 5,967.000 m3
119 718-99153 GEOTEXTILES FOR UNDERDRAIN 67,665.000 m2
120 720-45030 INLET, E7 4.000 EACH
121 720-45045 INLET, J10 1.000 EACH
122 720-45065 INLET, N12 47.000 EACH
123 720-45250 CATCH BASIN, K10 3.000 EACH
124 720-94612 MANHOLE, K4 1.000 EACH
125 728-98377 MASONRY COATING LUMP LUMP
126 731-93945 FACE PANELS, CONCRETE 1,862.000 m2
127 731-93946 WALL ERECTION 1,862.000 m2
128 731-93947 LEVELING PAD, CONCRETE 273.000 m
129 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,556.000 m
130 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 7,647.000 m
131 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
132 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
133 801-06775 MAINTAINING TRAFFIC LUMP LUMP
134 801-07118 BARRICADE, 111-A 36.000 m
135 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 240.000 m
136 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 87.000 m
137 802-05703 SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE 39.000 m
138 802-07057 SIGN, PANEL, WITH LEGEND 203.000 m2
139 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
140 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII 12.000 EACH
141 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 2.000 EACH
142 802-08456 WIDE FLANGE SIGN POST SUPPORT 4.000 EACH
143 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 8.000 m2

144 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 44 .000 m2
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145 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 13.000 m2
146 802-76095 STRUCTURAL STEEL, BREAKAWAY 3,712.000 kg
147 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
148 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 14.000 m
149 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 16,936.000 m
150 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 16,898.000 m
151 808-05534 LINE, EPOXY, SOLID, WHITE, 200 mm 830.000 m
152 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,199.000 m
153 808-06716 LINE, REMOVE 5,994.000 m
154 808-07591 LINE, EPOXY, SOLID, WHITE, 600 mm 97.000 m
155 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 47.000 m
156 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 4.000 EACH
157 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 2.000 EACH
158 808-74811 LINE, EPOXY, BROKEN, WHITE, 125 mm 3,499.000 m
159 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,125.000 m
160 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 865.000 EACH

161 808-98000 LINE, EPOXY, SOLID, YELLOW, 200 mm 137.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 4.000 EACH
3 105-07040 FIELD OFFICE, C 19.000 MOS
4 105-08523 RADIO SERVICE 76.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 64.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 64.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 0.200 DOL
10 109-08360 CONTRACT LIENS 0.200 DOL
11 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.200 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 74,545.000 SYS
18 202-02241 GUARDRAIL, REMOVE 10,174.000 LFT
19 202-02271 HEADWALL, REMOVE 1.000 EACH
20 202-02272 PAVED SIDE DITCH, REMOVE 4,225.000 LFT
21 202-02278 CURB, CONCRETE, REMOVE 1,420.000 LFT
22 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
23 202-51368 SLOPEWALL, REMOVE 550.000 SYS
24 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 7.000 EACH
25 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 56.000 EACH
26 202-74050 SIGN, OVERHEAD, REMOVE 3.000 EACH
27 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 3.000 EACH
28 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 6.000 EACH
29 202-91840 FENCE, CHAIN LINK, REMOVE 300.000 LFT
30 202-93741 GUARD RAIL END TREATMENT, REMOVE 13.000 EACH
31 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 62.000 EACH
32 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 61.000 LFT
33 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
34 202-95579 SERVICE POINT, REMOVE 3.000 EACH
35 202-99187 FENCE, FARM FIELD, REMOVE 10,150.000 LFT
36 203-02000 EXCAVATION, COMMON 222,280.000 CYS
37 203-02070 BORROW 5,210.000 CYS
38 203-02100 EXCAVATION, PEAT 187.000 CYS
39 204-02290 SETTLEMENT PLATE 8.000 EACH
40 205-03371 SEDIMENT, REMOVE 1,421.000 CYS
41 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 663.000 TON
42 205-06933 TEMPORARY DITCH INLET PROTECTION 19.000 EACH
43 205-06936 TEMPORARY SEDIMENT TRAP 1,116.000 TON
44 205-06937 TEMPORARY SILT FENCE 9,907.000 LFT
45 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 195.000 CYS
46 206-93520 TEMPORARY SHEET PILING 6,000.000 SFT
47 207-08262 SUBGRADE TREATMENT, TYPE I 48,973.000 SYS

48 207-08263 SUBGRADE TREATMENT, TYPE IA 55,930.000 SYS
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49 207-08267 SUBGRADE TREATMENT, TYPE I1IA 13,799.000 SYS
50 208-09232 REINFORCED STEEPENED SLOPE 1,820.000 SFT
51 210-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
52 211-02050 B BORROW 38,420.000 CYS
53 211-06467 AGGREGATE FOR END BENT BACKFILL 402.600 CYS
54 211-07454 STRUCTURE BACKFILL 76,247.000 CYS
55 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 85,187.000 TON
56 302-06464 SUBBASE FOR PCCP 26,224.000 CYS
57 302-07455 DENSE GRADED SUBBASE 278.000 CYS
58 303-01180 COMPACTED AGGREGATE, NO. 53 44.000 TON
59 306-08033 MILLING, ASPHALT, 1 IN. 5,407.000 SYS
60 306-08043 MILLING, TRANSITION 67.000 SYS
61 402-07432 HMA SURFACE, TYPE A 312.000 TON
62 402-07434 HMA SURFACE, TYPE C 1,253.000 TON
63 402-07435 HMA INTERMEDIATE, TYPE A 423.000 TON
64 402-07439 HMA INTERMEDIATE, TYPE C 1,353.000 TON
65 402-07440 HMA BASE, TYPE A 220.000 TON
66 402-07442 HMA BASE, TYPE C 6,162.000 TON
67 402-07453 HMA FOR TEMPORARY PAVEMENT 18.000 TON
68 406-05520 ASPHALT FOR TACK COAT 13.280 TON
69 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
70 501-06323 QC/QA-PCCP, 12 IN. 43,569.000 SYS
71 501-06727 CORING, PCCP LUMP LUMP
72 501-08544 QC/QA-PCCP, 16 IN. 52,997.000 SYS
73 503-05240 D-1 CONTRACTION JOINT 53,610.000 LFT
74 503-05310 TERMINAL JOINT 909.000 LFT
75 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
76 601-06037 GUARDRAIL END TREATMENT, | 2.000 EACH
77 601-06238 IMPACT ATTENUATOR, R1, W1, TL-3 7.000 EACH
78 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 2.000 EACH
79 601-06247 IMPACT ATTENUATOR, R2, W2, TL-3 1.000 EACH
80 601-06421 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, Wi, TL-3 2.000 EACH
81 601-06454 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W1, TL-3 2.000 EACH
82 601-06455 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W2, TL-3 2.000 EACH
83 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,638.000 LFT
84 602-06729 BARRIER DELINEATOR 565.000 EACH
85 602-06944 BARRIER, CONCRETE, 33 IN. 2,426.000 LFT
86 602-06945 BARRIER, CONCRETE, 45 IN. 6,320.000 LFT
87 603-06045 FENCE, CHAIN LINK, 48 IN. 10,450.000 LFT
88 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
89 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,230.000 SYS
90 605-06150 CURB AND GUTTER, C, CONCRETE 1,843.000 LFT
91 607-06370 PAVED SIDE DITCH, H 440.000 LFT
92 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 284.200 SYS
93 609-08229 REINFORCED CONCRETE BRIDGE APPROACH 1,383.800 SYS
94 615-06505 MONUMENT, B 2.000 EACH
95 615-06510 MONUMENT, C 11.000 EACH

96 615-06515 MONUMENT, D 50.000 EACH
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97 616-02320 GEOTEXTILES 8,817.500 SYS
98 616-05688 RIPRAP, CLASS 1 1,546.000 TON
99 616-05689 RIPRAP, CLASS 2 275.000 TON
100 616-06405 RIPRAP, REVETMENT 3,973.000 TON
101 616-06451 RIPRAP, UNIFORM 775.000 TON
102 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
103 621-02770 EROSION CONTROL BLANKET 12,264.000 SYS
104 621-06545 FERTILIZER 13.900 TON
105 621-06554 SEED MIXTURE, U 5,134.000 LBS
106 621-06565 MULCHING MATERIAL 68.300 TON
107 621-06567 WATER 280.600 KGAL
108 621-06574 SODDING 7,639.000 SYS
109 621-06575 SODDING, NURSERY 1,552.000 SYS
110 701-01814 MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT 2.000 EACH
111 701-02139 PILE, STEEL SHELL, 0.375 IN., 14 IN. 3,453.000 LFT
112 701-06011 DYNAMIC PILE LOAD TEST 5.000 EACH
113 701-06012 TEST PILE, RESTRIKE 5.000 EACH
114 701-06027 TEST PILE 5.000 EACH
115 701-95780 PILE, STEEL H, HP 12 X 74 4,894.000 LFT
116 702-51005 CONCRETE, A, SUBSTRUCTURE 216.200 CYS
117 702-51015 CONCRETE, B, FOOTINGS 302.700 CYS
118 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,160.000 EACH
119 702-90915 CONCRETE, A 535.000 CYS
120 703-01540 THREADED TIE BAR ASSEMBLY 75.000 EACH
121 703-06028 REINFORCING BARS 29,970.000 LBS
122 703-06029 REINFORCING BARS, EPOXY COATED 465,508.000 LBS
123 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 2,299.000 EACH
124 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,419.700 CYS
125 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 5,987.000 SYS
126 706-08504 REINFORCED CONCRETE MOMENT SLAB, 16 IN. 3,318.000 SYS
127 706-51020 CONCRETE, C, RAILING 168.100 CYS
128 706-51025 CONCRETE, C, RAILING 398.000 LFT
129 706-51025 CONCRETE, C, RAILING 6,089.000 LFT
130 707-08643 STRUCTURAL MEMBERS, CONCRETE BULB-T 1,854.900 LFT
131 709-51821 SURFACE SEAL LUMP LUMP
132 709-51821 SURFACE SEAL LUMP LUMP
133 709-51821 SURFACE SEAL LUMP LUMP
134 711-51038 STRUCTURAL STEEL LUMP LUMP
135 714-44240 CONCRETE, A, STRUCTURES 49.000 CYS
136 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 94.000 LFT
137 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 20,949.000 LFT
138 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 1,941.000 LFT
139 715-05122 PIPE, TYPE 1, CIRCULAR, 21 IN. 77.000 LFT
140 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 139.000 LFT
141 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 153.000 LFT
142 715-05127 PIPE, TYPE 1, CURCULAR, 42 IN. 145.000 LFT
143 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 194.000 LFT
144 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,856.000 LFT
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145 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 752.000 LFT
146 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 356.000 LFT
147 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 313.000 LFT
148 715-05233 PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT. 99.000 LFT
149 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 1,504.000 LFT
150 715-05842 CONCRETE ANCHOR, 42 IN. 2.000 EACH
151 715-06004 CONCRETE ANCHOR, 48 IN. 4.000 EACH
152 715-06471 PIPE END SECTION, MIN. AREA 3.3 SQ. FT. 4.000 EACH
153 715-08069 CONCRETE ANCHOR, MIN. AREA 5.1 SQ. FT. 2.000 EACH
154 715-08447 PIPE, TYPE 1, DEFORMED, MIN. AREA 5.1 SQ. FT. 68.000 LFT
155 715-46000 PIPE END SECTION, 12 IN. 37.000 EACH
156 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
157 715-46010 PIPE END SECTION, 18 IN. 5.000 EACH
158 715-46015 PIPE END SECTION, 21 IN. 2.000 EACH
159 715-46020 PIPE END SECTION, 24 IN. 3.000 EACH
160 715-46030 PIPE END SECTION, 30 IN. 2.000 EACH
161 715-46035 PIPE END SECTION, 33 IN. 2.000 EACH
162 718-06529 OUTLET PROTECTOR, 2 63.000 EACH
163 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,281.000 LFT
164 718-52610 AGGREGATE FOR UNDERDRAINS 2,023.000 CYS
165 718-99153 GEOTEXTILES FOR UNDERDRAIN 18,560.000 SYS
166 720-07299 INLET TYPE H 15.000 EACH
167 720-07300 INLET TYPE H, WITH SLOTTED DRAIN 17.000 EACH
168 720-07301 INLET TYPE HA 22.000 EACH
169 720-07301 INLET TYPE HA 3.000 EACH
170 720-07302 INLET TYPE HA, WITH SLOTTED DRAIN 27.000 EACH
171 720-45030 INLET, E7 6.000 EACH
172 720-45410 MANHOLE, C4 4.000 EACH
173 720-90984 MANHOLE, C2 13.000 EACH
174 720-96422 INLET, A, MODIFIED 37.000 EACH
175 720-98174 INLET, B15 4.000 EACH
176 720-98555 INLET, C15 4.000 EACH
177 724-51925 STRUCTURAL EXPANSION JOINT, SS 102.500 LFT
178 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 10.000 EACH
179 728-98377 MASONRY COATING LUMP LUMP
180 728-98377 MASONRY COATING LUMP LUMP
181 728-98377 MASONRY COATING LUMP LUMP
182 731-93945 FACE PANELS, CONCRETE 118,804.000 SFT
183 731-93946 WALL ERECTION 118,804.000 SFT
184 731-93947 LEVELING PAD, CONCRETE 6,361.000 LFT
185 732-07653 COARSE AGGREGATE, NO. 8 3,987.000 TON
186 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 4.000 EACH
187 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
188 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
189 801-03291 CONSTRUCTION SIGN, D 2.000 EACH
190 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
191 801-06201 TEMPORARY PANEL SIGNS 2,366.000 SYS

192 801-06202 TEMPORARY PANEL SIGN SUPPORTS 840.000 LFT
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193 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,538.000 LFT
194 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 46,900.000 LFT
195 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 2,203.000 LFT
196 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 2.000 EACH
197 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 74.000 LFT
198 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 24.000 LFT
199 801-06625 DETOUR ROUTE MARKER ASSEMBLY 111.000 EACH
200 801-06640 CONSTRUCTION SIGN, A 63.000 EACH
201 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
202 801-06710 FLASHING ARROW SIGN 300.000 DAY
203 801-06775 MAINTAINING TRAFFIC LUMP LUMP
204 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 4.000 EACH
205 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 5.000 EACH
206 801-07118 BARRICADE, 111-A 336.000 LFT
207 801-07119 BARRICADE, 111-B 72.000 LFT
208 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 16,696.000 LFT
209 801-08402 TEMPORARY TRAFFIC BARRIER, TYPE 3 7,201.000 LFT
210 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,098.000 LFT
211 801-08509 TEMPORARY TRAFFIC BARRIER, TYPE 3, ANCHORED 379.000 LFT
212 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 3.000 EACH
213 802-04314 SIGN 33.000 EACH
214 802-04893 REFERENCE POST 20.000 EACH
215 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 473.000 LFT
216 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 570.000 LFT
217 802-07057 SIGN, PANEL, WITH LEGEND 5,057.000 SFT
218 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 12.000 EACH
219 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 2.000 EACH
220 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 10.000 EACH
221 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 1.000 EACH
222 802-07268 OVERHEAD BALANCED CANTILEVER SIGN STRUCTURE FOUNDATION, 1.000 EACH
223 802-09206 BOX TRUSS SIGN STRUCTURE FOUNDATION, 2.000 EACH
224 802-09207 BOX TRUSS SIGN STRUCTURE FOUNDATION, 2.000 EACH
225 802-09208 BOX TRUSS SIGN STRUCTURE FOUNDATION, 5.000 EACH
226 802-09209 BOX TRUSS SIGN STRUCTURE FOUNDATION, 2.000 EACH
227 802-09210 BOX TRUSS SIGN STRUCTURE FOUNDATION, 2.000 EACH
228 802-09211 BOX TRUSS SIGN STRUCTURE FOUNDATION, 8.000 EACH
229 802-09221 BOX TRUSS SIGN STRUCTURE, TYPE 2.000 EACH
230 802-09222 BOX TRUSS SIGN STRUCTURE, TYPE B 1.000 EACH
231 802-09223 BOX TRUSS SIGN STRUCTURE, TYPE C 1.000 EACH
232 802-09224 BOX TRUSS SIGN STRUCTURE, TYPE D 4.000 EACH
233 802-09225 BOX TRUSS SIGN STRUCTURE, TYPE E 2.000 EACH
234 802-09226 BOX TRUSS SIGN STRUCTURE, TYPE F 1.000 EACH
235 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 60.500 SFT
236 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 959.000 SFT
237 802-76055 SIGN POST, A 78.000 LFT
238 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,547.000 LBS
239 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 1.000 EACH

240 802-76160 BRIDGE BRACKET ASSEMBLY 2.000 EACH
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241 802-76205 SIGN MODIFICATION (OVERHEAD) 1.000 EACH
242 802-76235 INSTALL OVERHEAD SIGN 2.000 EACH
243 802-93389 BARRIER WALL SIGN BRACKET, SHOULDER 2.000 EACH
244 802-94494 SIGN STRUCTURE, OVERHEAD, RELOCATE 2.000 EACH
245 804-06770 DELINEATOR POST 159.000 EACH
246 805-02971 ELECTRICAL SERVICE LUMP LUMP
247 805-04973 CONDUIT 9,267.000 LFT
248 805-04977 MICROLOOP 3.000 EACH
249 805-04977 MICROLOOP 4.000 EACH
250 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,226.000 LFT
251 805-06600 CONDUIT, PVC, 3 IN. 857.000 LFT
252 805-07074 ITS CONTROLLER CABINET 3.000 EACH
253 805-07075 ITS CABINET FOUNDATION 2.000 EACH
254 805-86820 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 8.000 EACH
255 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 896.000 LFT
256 805-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 64.000 EACH
257 805-86955 CABLE DUCT MARKER 17.000 EACH
258 805-95209 TRUCK, TOW 60.000 DAY
259 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 17,950.000 LFT
260 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 900.000 LFT
261 807-01122 LIGHT POLE, HIGH MAST, RELOCATE 6.000 EACH
262 807-02191 HANDHOLE, LIGHTING 10.000 EACH
263 807-02603 LIGHT STANDARD, RELOCATE 8.000 EACH
264 807-04309 PORTABLE TOWER LIGHTING DRIVE SYSTEM 1.000 EACH
265 807-82058 UNDERPASS CIRCUIT INSTALLATION, 8 LUMINAIRES 3.000 EACH
266 807-82400 LIGHT POLE, HIGH MAST, 125 FT. E.M.H. 3.000 EACH
267 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 54.000 EACH
268 807-86735 UNDERPASS LUMINAIRE PENDANT MOUNTED 150 WATT HIGH PRESSURE 24.000 EACH
269 807-86810 SERVICE POINT, 11 3.000 EACH
270 807-86832 CONCRETE FOUNDATION WITH GROUNDING, HIGH MAST TOWER 9.000 EACH
271 807-86910 CONNECTOR KIT, UNFUSED 26.000 EACH
272 807-86915 CONNECTOR KIT, FUSED 41.000 EACH
273 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 20.000 EACH
274 807-86930 INSULATION LINK, NONWATERPROOFED 49.000 EACH
275 807-86935 INSULATION LINK, WATERPROOFED 40.000 EACH
276 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 40.000 EACH
277 808-03441 PAVEMENT MESSAGE MARKINGS, PAINT, WORD (BIKE) 4.000 EACH
278 808-03442 PAVEMENT MESSAGE MARKINGS, PAINT, BIKE SYMBOL 4.000 EACH
279 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 23,132.000 LFT
280 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 24,860.000 LFT
281 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 5,993.000 LFT
282 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 332.000 LFT
283 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,109.000 LFT
284 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,349.000 LFT
285 808-06716 LINE, REMOVE 49,020.000 LFT
286 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 20.000 LFT
287 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 2.000 EACH

288 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
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289 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 15,887.000 LFT
290 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 998.000 LFT
291 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 4,056.000 LFT
292 808-75056 TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE, 196.000 LFT
293 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 494.000 EACH

SECTION NO. 0002 BRIDGE REPLACEMENT, CONCRETE ALTERNATE

294 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
295 109-08359 LIQUIDATED DAMAGES 0.200 DOL
296 109-08360 CONTRACT LIENS 0.200 DOL
297 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.200 DOL
298 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
299 202-02240 PAVEMENT REMOVAL 51.000 SYS
300 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 50.000 LFT
301 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 221.000 CYS
302 207-08263 SUBGRADE TREATMENT, TYPE IA 72.000 SYS
303 211-06467 AGGREGATE FOR END BENT BACKFILL 96.000 CYS
304 211-07454 STRUCTURE BACKFILL 62.000 CYS
305 302-07455 DENSE GRADED SUBBASE 50.000 CYS
306 402-07434 HMA SURFACE, TYPE C 6.000 TON
307 402-07439 HMA INTERMEDIATE, TYPE C 11.000 TON
308 402-07442 HVMA BASE, TYPE C 44 .000 TON
309 602-06729 BARRIER DELINEATOR 25.000 EACH
310 609-06260 REINFORCED CONCRETE BRIDGE APPROACH, 13 IN. 299.200 SYS
311 616-02320 GEOTEXTILES 163.000 SYS
312 616-51367 SLOPEWALL, CONCRETE, 4 IN. 352.000 SYS
313 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
314 701-06012 TEST PILE, RESTRIKE 4.000 EACH
315 701-06027 TEST PILE 4.000 EACH
316 701-95780 PILE, STEEL H, HP 12 X 74 4,435.000 LFT
317 702-51005 CONCRETE, A, SUBSTRUCTURE 307.300 CYS
318 702-51015 CONCRETE, B, FOOTINGS 69.400 CYS
319 703-06028 REINFORCING BARS 30,893.000 LBS
320 703-06029 REINFORCING BARS, EPOXY COATED 162,554.000 LBS
321 704-51002 CONCRETE, C, SUPERSTRUCTURE 446.800 CYS
322 704-51002 CONCRETE, C, SUPERSTRUCTURE 5.200 CYS
323 706-51020 CONCRETE, C, RAILING 88.700 CYS
324 707-01065 POST-TENSIONING LUMP LUMP
325 707-09179 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1,656.200 LFT
326 709-51821 SURFACE SEAL LUMP LUMP
327 715-05407 PIPE, END BENT DRAIN, 6 IN. 63.000 LFT
328 724-51925 STRUCTURAL EXPANSION JOINT, SS 106.000 LFT
329 728-98377 MASONRY COATING LUMP LUMP

SECTION NO. 0003 BRIDGE REPLACEMENT, STEEL ALTERNATE

330 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
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SECTION NO. 0003 BRIDGE REPLACEMENT, STEEL ALTERNATE

331 109-08359 LIQUIDATED DAMAGES 0.200 DOL
332 109-08360 CONTRACT LIENS 0.200 DOL
333 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.200 DOL
334 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
335 202-02240 PAVEMENT REMOVAL 51.000 SYS
336 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 50.000 LFT
337 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 221.000 CYS
338 207-08263 SUBGRADE TREATMENT, TYPE IA 74.000 SYS
339 211-06467 AGGREGATE FOR END BENT BACKFILL 100.000 CYS
340 211-07454 STRUCTURE BACKFILL 113.000 CYS
341 302-07455 DENSE GRADED SUBBASE 51.000 CYS
342 402-07434 HMA SURFACE, TYPE C 6.000 TON
343 402-07439 HMA INTERMEDIATE, TYPE C 11.000 TON
344 402-07442 HVA BASE, TYPE C 46.000 TON
345 602-06729 BARRIER DELINEATOR 26.000 EACH
346 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 300.000 SYS
347 616-02320 GEOTEXTILES 89.000 SYS
348 616-51367 SLOPEWALL, CONCRETE, 4 IN. 352.000 SYS
349 701-01814 MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT 1.000 EACH
350 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
351 701-06012 TEST PILE, RESTRIKE 4.000 EACH
352 701-06027 TEST PILE 4.000 EACH
353 701-95780 PILE, STEEL H, HP 12 X 74 4,266.000 LFT
354 702-51005 CONCRETE, A, SUBSTRUCTURE 313.200 CYS
355 702-51015 CONCRETE, B, FOOTINGS 69.400 CYS
356 703-06028 REINFORCING BARS 29,317.000 LBS
357 703-06029 REINFORCING BARS, EPOXY COATED 181,857.000 LBS
358 704-51002 CONCRETE, C, SUPERSTRUCTURE 385.400 CYS
359 706-51020 CONCRETE, C, RAILING 89.300 CYS
360 709-51821 SURFACE SEAL LUMP LUMP
361 711-51038 STRUCTURAL STEEL LUMP LUMP
362 715-05407 PIPE, END BENT DRAIN, 6 IN. 63.000 LFT
363 724-51925 STRUCTURAL EXPANSION JOINT, SS 106.000 LFT
364 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 12.000 EACH
365 728-98377 MASONRY COATING LUMP LUMP

SECTION NO. 0004 BRIDGE REPLACEMENT, CONCRETE ALTERNATE

366 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
367 109-08359 LIQUIDATED DAMAGES 0.200 DOL
368 109-08360 CONTRACT LIENS 0.200 DOL
369 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.200 DOL
370 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
371 202-02240 PAVEMENT REMOVAL 48.000 SYS
372 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 45.000 LFT
373 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 403.000 CYS
374 207-08263 SUBGRADE TREATMENT, TYPE IA 45.000 SYS

375 211-06467 AGGREGATE FOR END BENT BACKFILL 118.000 CYS
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376 211-07454 STRUCTURE BACKFILL 233.600 CYS
377 302-07455 DENSE GRADED SUBBASE 48.000 CYS
378 402-07434 HMA SURFACE, TYPE C 4.000 TON
379 402-07439 HMA INTERMEDIATE, TYPE C 7.000 TON
380 402-07442 HMA BASE, TYPE C 28.000 TON
381 602-06729 BARRIER DELINEATOR 42.000 EACH
382 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 279.000 SYS
383 616-02320 GEOTEXTILES 175.000 SYS
384 701-01814 MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT 5.000 EACH
385 701-06011 DYNAMIC PILE LOAD TEST 5.000 EACH
386 701-06012 TEST PILE, RESTRIKE 5.000 EACH
387 701-06027 TEST PILE 5.000 EACH
388 701-95780 PILE, STEEL H, HP 12 X 74 8,968.000 LFT
389 702-51005 CONCRETE, A, SUBSTRUCTURE 336.700 CYS
390 702-51015 CONCRETE, B, FOOTINGS 132.600 CYS
391 703-06028 REINFORCING BARS 61,469.000 LBS
392 703-06029 REINFORCING BARS, EPOXY COATED 302,432.000 LBS
393 703-96512 BAR SPLICE 120.000 EACH
394 704-51002 CONCRETE, C, SUPERSTRUCTURE 974.500 CYS
395 704-51002 CONCRETE, C, SUPERSTRUCTURE 23.100 CYS
396 706-51020 CONCRETE, C, RAILING 189.300 CYS
397 707-01065 POST-TENSIONING LUMP LUMP
398 707-09180 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 3,500.200 LFT
399 709-51821 SURFACE SEAL LUMP LUMP
400 713-51820 TEMPORARY SUPPORT LUMP LUMP
401 724-51925 STRUCTURAL EXPANSION JOINT, SS 99.000 LFT
402 728-98377 MASONRY COATING LUMP LUMP

SECTION NO. 0005 BRIDGE REPLACEMENT, STEEL ALTERNATIVE

403 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
404 109-08359 LIQUIDATED DAMAGES 0.200 DOL
405 109-08360 CONTRACT LIENS 0.200 DOL
406 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.200 DOL
407 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
408 202-02240 PAVEMENT REMOVAL 38.000 SYS
409 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 40.000 LFT
410 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 349.000 CYS
411 207-08263 SUBGRADE TREATMENT, TYPE IA 45.000 SYS
412 211-06467 AGGREGATE FOR END BENT BACKFILL 127.000 CYS
413 211-07454 STRUCTURE BACKFILL 227.000 CYS
414 302-07455 DENSE GRADED SUBBASE 48.000 CYS
415 402-07434 HMA SURFACE, TYPE C 4.000 TON
416 402-07439 HMA INTERMEDIATE, TYPE C 7.000 TON
417 402-07442 HMA BASE, TYPE C 28.000 TON
418 602-06729 BARRIER DELINEATOR 42.000 EACH
419 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 279.000 SYS

420 616-02320 GEOTEXTILES 182.000 SYS
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SECTION NO. 0005 BRIDGE REPLACEMENT, STEEL ALTERNATIVE

421 701-06011 DYNAMIC PILE LOAD TEST 5.000 EACH
422 701-06012 TEST PILE, RESTRIKE 5.000 EACH
423 701-06027 TEST PILE 5.000 EACH
424 701-93633 OVERSIZED PREDRILLED PILE HOLES 405.000 LFT
425 701-95780 PILE, STEEL H, HP 12 X 74 6,156.000 LFT
426 702-51005 CONCRETE, A, SUBSTRUCTURE 324.100 CYS
427 702-51015 CONCRETE, B, FOOTINGS 90.400 CYS
428 703-06028 REINFORCING BARS 40,392.000 LBS
429 703-06029 REINFORCING BARS, EPOXY COATED 425,534.000 LBS
430 704-51002 CONCRETE, C, SUPERSTRUCTURE 833.000 CYS
431 706-51020 CONCRETE, C, RAILING 189.300 CYS
432 709-51821 SURFACE SEAL LUMP LUMP
433 711-51038 STRUCTURAL STEEL LUMP LUMP
434 724-51925 STRUCTURAL EXPANSION JOINT, SS 99.000 LFT
435 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 16.000 EACH
436 728-98377 MASONRY COATING LUMP LUMP

SECTION NO. 0006 BRIDGE REPLACEMENT, CONCRETE ALTERNATE

437 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
438 109-08359 LIQUIDATED DAMAGES 0.200 DOL
439 109-08360 CONTRACT LIENS 0.200 DOL
440 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.200 DOL
441 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
442 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 264.000 CYS
443 207-08263 SUBGRADE TREATMENT, TYPE IA 72.000 SYS
444 211-06467 AGGREGATE FOR END BENT BACKFILL 83.500 CYS
445 211-07454 STRUCTURE BACKFILL 62.100 CYS
446 302-07455 DENSE GRADED SUBBASE 47.000 CYS
447 402-07434 HMA SURFACE, TYPE C 6.000 TON
448 402-07439 HMA INTERMEDIATE, TYPE C 11.000 TON
449 402-07442 HVMA BASE, TYPE C 44 .000 TON
450 602-06729 BARRIER DELINEATOR 28.000 EACH
451 609-06260 REINFORCED CONCRETE BRIDGE APPROACH, 13 IN. 277.000 SYS
452 616-02320 GEOTEXTILES 215.000 SYS
453 616-06405 RIPRAP, REVETMENT 56.000 TON
454 616-51367 SLOPEWALL, CONCRETE, 4 IN. 711.000 SYS
455 621-06574 SODDING 32.000 SYS
456 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
457 701-06012 TEST PILE, RESTRIKE 4.000 EACH
458 701-06027 TEST PILE 4.000 EACH
459 701-95780 PILE, STEEL H, HP 12 X 74 4,585.000 LFT
460 702-51005 CONCRETE, A, SUBSTRUCTURE 263.200 CYS
461 702-51015 CONCRETE, B, FOOTINGS 69.400 CYS
462 703-06028 REINFORCING BARS 31,347.000 LBS
463 703-06029 REINFORCING BARS, EPOXY COATED 162,804.000 LBS
464 704-51002 CONCRETE, C, SUPERSTRUCTURE 434.900 CYS

465 704-51002 CONCRETE, C, SUPERSTRUCTURE 5.210 CYS
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SECTION NO. 0006 BRIDGE REPLACEMENT, CONCRETE ALTERNATE

466 706-51020 CONCRETE, C, RAILING 92.700 CYS
467 707-01065 POST-TENSIONING LUMP LUMP
468 707-09179 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1,665.000 LFT
469 709-51821 SURFACE SEAL LUMP LUMP
470 715-05407 PIPE, END BENT DRAIN, 6 IN. 60.000 LFT
471 724-51925 STRUCTURAL EXPANSION JOINT, SS 98.000 LFT
472 728-98377 MASONRY COATING LUMP LUMP

SECTION NO. 0007 BRIDGE REPLACEMENT, STEEL ALTERNATE

473 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
474 109-08359 LIQUIDATED DAMAGES 0.200 DOL
475 109-08360 CONTRACT LIENS 0.200 DOL
476 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.200 DOL
477 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
478 202-02240 PAVEMENT REMOVAL 21.000 SYS
479 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 35.000 LFT
480 203-02000 EXCAVATION, COMMON 463.000 CYS
481 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 224.000 CYS
482 207-08263 SUBGRADE TREATMENT, TYPE IA 72.000 SYS
483 211-06467 AGGREGATE FOR END BENT BACKFILL 87.000 CYS
484 211-07454 STRUCTURE BACKFILL 137.000 CYS
485 302-07455 DENSE GRADED SUBBASE 47.000 CYS
486 402-07434 HMA SURFACE, TYPE C 6.000 TON
487 402-07439 HMA INTERMEDIATE, TYPE C 106.000 TON
488 402-07442 HMA BASE, TYPE C 44.000 TON
489 602-06729 BARRIER DELINEATOR 28.000 EACH
490 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 277.000 SYS
491 616-02320 GEOTEXTILES 147.000 SYS
492 616-06405 RIPRAP, REVETMENT 56.000 TON
493 616-51367 SLOPEWALL, CONCRETE, 4 IN. 302.000 SYS
494 621-06574 SODDING 32.000 SYS
495 701-01814 MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT 1.000 EACH
496 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
497 701-06012 TEST PILE, RESTRIKE 4.000 EACH
498 701-06027 TEST PILE 4.000 EACH
499 701-95780 PILE, STEEL H, HP 12 X 74 4,306.000 LFT
500 702-51005 CONCRETE, A, SUBSTRUCTURE 314.800 CYS
501 702-51015 CONCRETE, B, FOOTINGS 69.400 CYS
502 703-06028 REINFORCING BARS 31,404.000 LBS
503 703-06029 REINFORCING BARS, EPOXY COATED 204,690.000 LBS
504 704-51002 CONCRETE, C, SUPERSTRUCTURE 372.200 CYS
505 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 1.000 EACH
506 706-51020 CONCRETE, C, RAILING 94.000 CYS
507 709-51821 SURFACE SEAL LUMP LUMP
508 711-51038 STRUCTURAL STEEL LUMP LUMP
509 715-05407 PIPE, END BENT DRAIN, 6 IN. 60.000 LFT

510 724-51925 STRUCTURAL EXPANSION JOINT, SS 98.000 LFT
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SECTION NO. 0007 BRIDGE REPLACEMENT, STEEL ALTERNATE

511 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 4.000 EACH
512 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 8.000 EACH
513 728-98377 MASONRY COATING LUMP LUMP

SECTION NO. 0008 BRIDGE REPLACEMENT, CONCRETE ALTERNATE

514 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
515 109-08359 LIQUIDATED DAMAGES 0.200 DOL
516 109-08360 CONTRACT LIENS 0.200 DOL
517 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.200 DOL
518 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
519 202-02240 PAVEMENT REMOVAL 189.000 SYS
520 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
521 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 86.000 LFT
522 203-02000 EXCAVATION, COMMON 1,048.000 CYS
523 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,206.000 CYS
524 207-08263 SUBGRADE TREATMENT, TYPE IA 240.000 SYS
525 211-06467 AGGREGATE FOR END BENT BACKFILL 288.000 CYS
526 211-07454 STRUCTURE BACKFILL 462.800 CYS
527 302-07455 DENSE GRADED SUBBASE 198.000 CYS
528 402-07434 HMA SURFACE, TYPE C 20.000 TON
529 402-07439 HMA INTERMEDIATE, TYPE C 33.000 TON
530 402-07442 HVMA BASE, TYPE C 146.000 TON
531 602-06729 BARRIER DELINEATOR 51.000 EACH
532 609-08579 REINFORCED CONCRETE BRIDGE APPROACH, 16 IN. 1,178.000 SYS
533 616-02320 GEOTEXTILES 231.800 SYS
534 616-51367 SLOPEWALL, CONCRETE, 4 IN. 929.000 SYS
535 701-01814 MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT 1.000 EACH
536 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
537 701-06012 TEST PILE, RESTRIKE 4.000 EACH
538 701-06027 TEST PILE 4.000 EACH
539 701-95780 PILE, STEEL H, HP 12 X 74 15,030.000 LFT
540 702-51005 CONCRETE, A, SUBSTRUCTURE 1,118.500 CYS
541 702-51015 CONCRETE, B, FOOTINGS 208.000 CYS
542 703-06028 REINFORCING BARS 126,414.000 LBS
543 703-06029 REINFORCING BARS, EPOXY COATED 430,008.000 LBS
544 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,452.000 CYS
545 704-51002 CONCRETE, C, SUPERSTRUCTURE 16.900 CYS
546 706-51020 CONCRETE, C, RAILING 184.800 CYS
547 707-01065 POST-TENSIONING LUMP LUMP
548 707-09179 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 5,425.900 LFT
549 709-51821 SURFACE SEAL LUMP LUMP
550 715-05407 PIPE, END BENT DRAIN, 6 IN. 170.000 LFT
551 724-51925 STRUCTURAL EXPANSION JOINT, SS 338.000 LFT
552 728-98377 MASONRY COATING LUMP LUMP

SECTION NO. 0009 BRIDGE REPLACEMENT, STEEL ALTERNATE
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CALL ORDER : 141 CONTRACT ID : IR-28982-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0009 BRIDGE REPLACEMENT, STEEL ALTERNATE

553 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
554 109-08359 LIQUIDATED DAMAGES 0.200 DOL
555 109-08360 CONTRACT LIENS 0.200 DOL
556 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.200 DOL
557 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
558 202-02240 PAVEMENT REMOVAL 189.000 SYS
559 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
560 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 86.000 LFT
561 203-02000 EXCAVATION, COMMON 1,048.000 CYS
562 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,088.000 CYS
563 207-08263 SUBGRADE TREATMENT, TYPE IA 240.000 SYS
564 211-06467 AGGREGATE FOR END BENT BACKFILL 313.000 CYS
565 211-07454 STRUCTURE BACKFILL 406.000 CYS
566 302-07455 DENSE GRADED SUBBASE 198.000 CYS
567 402-07434 HMA SURFACE, TYPE C 20.000 TON
568 402-07439 HMA INTERMEDIATE, TYPE C 33.000 TON
569 402-07442 HMA BASE, TYPE C 146.000 TON
570 602-06729 BARRIER DELINEATOR 51.000 EACH
571 609-08579 REINFORCED CONCRETE BRIDGE APPROACH, 16 IN. 1,178.000 SYS
572 616-02320 GEOTEXTILES 266.000 SYS
573 616-51367 SLOPEWALL, CONCRETE, 4 IN. 940.000 SYS
574 701-01814 MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT 1.000 EACH
575 701-06011 DYNAMIC PILE LOAD TEST 4.000 EACH
576 701-06012 TEST PILE, RESTRIKE 4.000 EACH
577 701-06027 TEST PILE 4.000 EACH
578 701-95780 PILE, STEEL H, HP 12 X 74 10,266.000 LFT
579 702-51005 CONCRETE, A, SUBSTRUCTURE 1,142.500 CYS
580 702-51015 CONCRETE, B, FOOTINGS 160.000 CYS
581 703-06028 REINFORCING BARS 107,841.000 LBS
582 703-06029 REINFORCING BARS, EPOXY COATED 657,008.000 LBS
583 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,240.200 CYS
584 706-51020 CONCRETE, C, RAILING 185.300 CYS
585 709-51821 SURFACE SEAL LUMP LUMP
586 711-51038 STRUCTURAL STEEL LUMP LUMP
587 715-05407 PIPE, END BENT DRAIN, 6 IN. 167.000 LFT
588 724-51925 STRUCTURAL EXPANSION JOINT, SS 334.000 LFT
589 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 30.000 EACH

590 728-98377 MASONRY COATING LUMP LUMP
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CALL ORDER - 171 CONTRACT ID :© R -27713-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BEAUTIFICATION/WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06545 FERTILIZER 11.900 TON
8 622-03761 SEED MIXTURE NO. 1 286.000 LBS
9 622-03762 SEED MIXTURE NO. 2 92.000 LBS
10 622-52436 SIGN, DO NOT MOW OR SPRAY 32.000 EACH
11 624-92647 HERBICIDE TREATMENT 47.400 ACRE
12 801-03290 CONSTRUCTION SIGN, C 4.000 EACH

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 181 CONTRACT ID : R -27714-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BEAUTIFICATION/WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06545 FERTILIZER 8.600 TON
8 622-03761 SEED MIXTURE NO. 1 18.000 LBS
9 622-03762 SEED MIXTURE NO. 2 22.500 LBS
10 622-52436 SIGN, DO NOT MOW OR SPRAY 15.000 EACH
11 624-92647 HERBICIDE TREATMENT 24.300 ACRE
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 191 CONTRACT ID :© R -27967-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 18.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
6 105-08523 RADIO SERVICE 36.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02241 GUARDRAIL, REMOVE 7,141.000 LFT
18 202-02272 PAVED SIDE DITCH, REMOVE 10,937.000 LFT
19 202-74035 SIGN, REMOVE 6.000 EACH
20 203-02000 EXCAVATION, COMMON 25,500.000 CYS
21 205-06932 TEMPORARY CHECK DAM, STRAW BALES 1,880.000 LFT
22 205-06936 TEMPORARY SEDIMENT TRAP 372.000 TON
23 205-06937 TEMPORARY SILT FENCE 37,284.000 LFT
24 207-08263 SUBGRADE TREATMENT, TYPE IA 40,722.000 SYS
25 211-07454 STRUCTURE BACKFILL 169.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 16,187.000 TON
27 304-07491 HMA PATCHING, TYPE C 2,888.000 TON
28 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,627.000 SYS
29 306-08042 MILLING, SCARIFICATION/PROFILE 118,468.000 SYS
30 306-08043 MILLING, TRANSITION 2,368.000 SYS
31 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 915.000 TON
32 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 9,424 .000 TON
33 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 12,674.000 TON
34 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 2,760.000 TON
35 406-05521 ASPHALT FOR TACK COAT 248,650.000 SYS
36 601-01128 GUARDRAIL TRANSITION TYPE WGB 8.000 EACH
37 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
38 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
39 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
40 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 2.000 EACH
41 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 24.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 7,562.000 LFT
44 610-07486 HVMA FOR APPROACHES, TYPE A 1,064.000 TON
45 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
46 611-06497 MAILBOX ASSEMBLY, SINGLE 17.000 EACH
47 616-02320 GEOTEXTILES 11,013.000 SYS

48 616-06405 RIPRAP, REVETMENT 3,739.000 TON
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CALL ORDER 191 CONTRACT ID :© R -27967-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 616-06451 RIPRAP, UNIFORM 2,059.000 TON
50 621-06553 SEED MIXTURE, R 9,063.000 LBS
51 621-06567 WATER 74.000 KGAL
52 621-06570 TOP SOIL 333.000 CYS
53 621-06574 SODDING 6,709.000 SYS
54 621-06575 SODDING, NURSERY 11,630.000 SYS
55 702-90915 CONCRETE, A 11.000 CYS
56 706-91957 BRIDGE RAILING, THRIE BEAM 50.000 LFT
57 708-95370 JOINT REPAIR 1,620.000 LFT
58 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3 FT. X 2 FT. 54.000 LFT
59 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN. 12.000 EACH
60 715-03476 SAFETY METAL END SECTION, 4:1, 24 IN. 1.000 EACH
61 715-04611 SAFETY METAL END SECTION, 4:1, 12 IN. 1.000 EACH
62 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 100.000 LFT
63 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT
64 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 6.000 LFT
65 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 4.000 LFT
66 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 6.000 LFT
67 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 94.000 LFT
68 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 478.000 LFT
69 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 217.000 LFT
70 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 100.000 LFT
71 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
72 715-46005 PIPE END SECTION, 15 IN. 25.000 EACH
73 715-46010 PIPE END SECTION, 18 IN. 2.000 EACH
74 715-46015 PIPE END SECTION, 21 IN. 1.000 EACH
75 715-46020 PIPE END SECTION, 24 IN. 21.000 EACH
76 720-44296 CAP INLET 22.000 EACH
77 730-04830 GRATED BOX END SECTION 1.000 EACH
78 730-04830 GRATED BOX END SECTION 2.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
80 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 31,200.000 LFT
81 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. 3,928.000 LFT
82 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 47.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 802-04893 REFERENCE POST 10.000 EACH
86 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 796.000 LFT
87 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 118.000 LFT
88 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 65.000 EACH
89 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 6.000 SFT
90 804-76350 DELINEATOR WITH POST, D3, 3 IN. DIA. 10.000 EACH
91 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 74,269.000 LFT
92 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 33,206.000 LFT
93 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 6,329.000 LFT
94 808-06716 LINE, REMOVE 3,036.000 LFT
95 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 462.000 LFT

96 808-74809 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R) 1.000 EACH
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CALL ORDER 191 CONTRACT ID :© R -27967-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

97 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 827.000 EACH
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CALL ORDER 201 CONTRACT ID : R -28934-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 102.000 m2
15 202-02241 GUARDRAIL, REMOVE 158.000 m
16 202-02272 PAVED SIDE DITCH, REMOVE 40.000 m
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 203-02000 EXCAVATION, COMMON 52,002.000 m3
19 203-02070 BORROW 5,061.000 m3
20 203-51223 EXCAVATION, WATERWAY 58.000 m3
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1,460.000 Mg
22 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
23 205-06937 TEMPORARY SILT FENCE 8,617.000 m
24 207-08262 SUBGRADE TREATMENT, TYPE 1 166,479.000 m2
25 211-07454 STRUCTURE BACKFILL 3,782.500 m3
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 67,131.000 Mg
27 302-07455 DENSE GRADED SUBBASE 26.000 m3
28 303-07449 COMPACTED AGGREGATE, NO. 73 277.000 Mg
29 303-60012 AGGREGATE, 2 534.000 Mg
30 306-08033 MILLING, ASPHALT, 25 mm 142,186.000 m2
31 306-08043 MILLING, TRANSITION 3,238.500 m2
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 8,016.000 Mg
34 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 17,346.000 Mg
35 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 29,138.000 Mg
36 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 24,449.000 Mg
37 401-93793 WEDGE AND LEVELING 27,126.000 Mg
38 402-07442 HVA BASE, TYPE C 27,125.500 Mg
39 406-05520 ASPHALT FOR TACK COAT 136.000 Mg
40 601-01522 GUARDRAIL TRANSITION TYPE TGB 8.000 EACH
41 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 6.000 EACH
42 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
43 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
44 601-06854 GUARDRAIL, W-BEAM, NESTED 7.000 EACH
45 601-94689 GUARDRAIL END TREATMENT, OS 22.000 EACH
46 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
47 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 818.500 m

48 602-06729 BARRIER DELINEATOR 6.000 EACH
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CALL ORDER 201 CONTRACT ID : R -28934-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 603-06040 FENCE, FARM FIELD, 1190 mm 455.000 m
50 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 174.000 m2
51 610-07486 HMA FOR APPROACHES, TYPE A 3,730.000 Mg
52 611-06497 MAILBOX ASSEMBLY, SINGLE 42.000 EACH
53 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
54 615-06500 MONUMENT, A 39.000 EACH
55 615-06505 MONUMENT, B 25.000 EACH
56 615-06510 MONUMENT, C 1.000 EACH
57 616-02320 GEOTEXTILES 216.000 m2
58 616-05688 RIPRAP, CLASS 1 281.000 Mg
59 616-05689 RIPRAP, CLASS 2 128.000 Mg
60 616-06405 RIPRAP, REVETMENT 978.000 Mg
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
62 621-06545 FERTILIZER 34.200 Mg
63 621-06553 SEED MIXTURE, R 7,220.000 kg
64 621-06565 MULCHING MATERIAL 171.000 Mg
65 621-06574 SODDING 4,670.000 m2
66 702-51863 FIELD DRILLED HOLE IN CONCRETE 72.000 EACH
67 702-90915 CONCRETE, A 69.000 m3
68 703-51030 REINFORCING STEEL 2,156.000 kg
69 703-51032 REINFORCING STEEL, EPOXY COATED 6,970.000 kg
70 704-51002 CONCRETE, C, SUPERSTRUCTURE 11.600 m3
71 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
72 706-51020 CONCRETE, C, RAILING 5.200 m3
73 709-51821 SURFACE SEAL LUMP LUMP
74 710-51870 REPOINTING MASONRY IN STRUCTURES 4.000 m2
75 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm 65.000 m
76 714-07032 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 2100 mm 25.500 m
77 714-07892 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 38.000 m
78 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 900 mm 23.000 m
79 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1200 mm 46.500 m
80 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 44 .000 EACH
81 715-03476 SAFETY METAL END SECTION, 4:1, 600 mm 30.000 EACH
82 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 8.000 EACH
83 715-04618 SAFETY METAL END SECTION, 6:1, 750 mm 2.000 EACH
84 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 67.000 m
85 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 233.000 m
86 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 289.000 m
87 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 33.000 m
88 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 138.000 m
89 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 715.000 m
90 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 120.600 m
91 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 245.000 m
92 715-05233 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.31 m2 73.700 m
93 715-05234 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38 m2 189.500 m
94 715-05237 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.59 m2 22.500 m
95 715-06471 PIPE END SECTION, MIN. AREA .31 m2 30.000 EACH

96 715-07029 SAFETY METAL END SECTION, 4:1, MIN. AREA 0.31 m2 10.000 EACH
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CALL ORDER 201 CONTRACT ID : R -28934-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

97 715-07072 SAFETY METAL END SECTION, 4:1, MIN. AREA 0.38 m2 20.000 EACH
98 715-46005 PIPE END SECTION, 375 mm 54.000 EACH
99 715-46010 PIPE END SECTION, 450 mm 14.000 EACH
100 715-46020 PIPE END SECTION, 600 mm 8.000 EACH
101 715-46055 PIPE END SECTION, MIN. AREA .17 m2 10.000 EACH
102 715-46060 PIPE END SECTION, MIN. AREA .21 m2 2.000 EACH
103 715-46095 PIPE END SECTION, MIN. AREA .60 m2 2.000 EACH
104 720-45030 INLET, E7 1.000 EACH
105 720-45035 INLET, F7 1.000 EACH
106 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 3.000 m2
107 722-51842 BRIDGE DECK OVERLAY 125.000 m2
108 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 1.000 m3
109 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 10.000 m2
110 722-60824 SURFACE MILLING 94.000 m2
111 724-03276 EXPANSION JOINT SEALING SYSTEM 28.400 m
112 732-07653 COARSE AGGREGATE, NO. 8 534.000 Mg
113 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
114 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
115 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
116 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
117 801-06775 MAINTAINING TRAFFIC LUMP LUMP
118 801-07119 BARRICADE, 111-B 30.000 m
119 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 430.300 m
120 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 175.700 m
121 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 23.970 m2
122 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 89.100 m2
123 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 12.600 m2
124 805-01842 HANDHOLE, SIGNAL 10.000 EACH
125 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 425.000 m
126 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 1.000 EACH
127 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 1.000 EACH
128 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 10.000 EACH
129 805-78420 DISCONNECT HANGER 8.000 EACH
130 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 m
131 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 100.000 m
132 805-78480 SIGNAL CABLE, 3C 14GA. 25.000 m
133 805-78485 SIGNAL CABLE, 5C 14GA. 70.000 m
134 805-78490 SIGNAL CABLE, 7C 14GA. 120.000 m
135 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 355.000 m
136 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 48.000 m
137 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
138 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 127.000 EACH
139 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 129.000 EACH
140 808-06694 LINE, PAINT, SOLID, YELLOW, 200 mm 1,612.000 m
141 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 7,441.000 m
142 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 42,205.000 m
143 808-75060 TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE, 408.000 m
144 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 4,125.000 m
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CALL ORDER 201 CONTRACT ID : R -28934-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

145 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 14,263.000 m
146 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 483.000 m
147 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 861.000 EACH
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CALL ORDER - 211 CONTRACT ID : R -28949-A
LETTING DATE :

SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENENCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 40.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 30.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 30.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 303-52308 COMPACTED AGGREGATE, 0O, 53 400.000 TON
15 304-07783 HMA PATCHING, TYPE D 1,320.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 440,629.000 SYS
17 306-08043 MILLING, TRANSITION 8,000.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 7,875.000 TON
20 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 28,477.000 TON
21 402-07787 HMA WEDGE AND LEVEL, TYPE D 300.000 TON
22 406-05520 ASPHALT FOR TACK COAT 121.000 TON
23 506-06333 PCCP PATCHING, FULL DEPTH 1,500.000 SYS
24 507-07480 PCCP PROFILING 9,943.000 SYS
25 605-05523 CURB, HMA 200.000 LFT
26 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
27 720-96995 CLEAN INLET 90.000 EACH
28 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 22,000.000 LFT
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 22,000.000 LFT
32 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
33 801-06710 FLASHING ARROW SIGN 400.000 DAY
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 8.000 EACH
36 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 7,581.000 LFT
37 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 7,581.000 LFT
38 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 265.000 LFT
39 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 60.000 LFT
40 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 28,837.000 LFT
41 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 62,344.000 LFT
42 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 7,678.000 LFT
43 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 3,935.000 LFT
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 62,519.000 LFT
45 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 890.000 LFT
46 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,108.000 EACH

47 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,108.000 EACH
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CALL ORDER - 221 CONTRACT ID : R -28957-A
LETTING DATE :

SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-07039 FIELD OFFICE, B 12.000 MOS
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
6 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,270.000 SYS
13 203-02000 EXCAVATION, COMMON 915.000 CYS
14 205-02224 TEMPORARY EROSION AND SEDIMENT CONTROL, PERIMETER PROTECTION 1,600.000 LFT
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 235.000 LFT
16 210-07243 PATCH 800.000 EACH
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,335.000 TON
18 302-07455 DENSE GRADED SUBBASE 175.000 CYS
19 303-01180 COMPACTED AGGREGATE, NO. 53 1,311.000 TON
20 306-08039 MILLING, ASPHALT REMOVAL 275.000 SYS
21 306-08043 MILLING, TRANSITION 2,660.000 SYS
22 402-07453 HMA FOR TEMPORARY PAVEMENT 1,115.000 TON
23 402-07787 HMA WEDGE AND LEVEL, TYPE D 245.000 TON
24 406-05520 ASPHALT FOR TACK COAT 3.100 TON
25 503-05240 D-1 CONTRACTION JOINT 8,880.000 LFT
26 503-05310 TERMINAL JOINT 1,225.000 LFT
27 506-06333 PCCP PATCHING, FULL DEPTH 26,580.000 SYS
28 507-07480 PCCP PROFILING 26,850.000 SYS
29 507-07481 CRACKS AND JOINTS IN PCCP, SEAL 1,325.000 LFT
30 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 105,200.000 LFT
31 609-06258 REINFORCED CONCRETE BRIDGE APPROACH, 11 IN. 1,270.000 SYS
32 621-06559 MULCHED SEEDING, R 1,636.000 SYS
33 621-06626 MULCHED SEEDING, D 2,683.000 SYS
34 703-06029 REINFORCING BARS, EPOXY COATED 51,000.000 LBS
35 710-09158 PATCHING CONCRETE STRUCTURES 42.000 SFT
36 720-04499 INLET, RECONSTRUCT 100.000 EACH
37 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 45.000 SFT
38 724-51925 STRUCTURAL EXPANSION JOINT, SS 12.000 LFT
39 724-51925 STRUCTURAL EXPANSION JOINT, SS 47.000 LFT
40 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 28,200.000 LFT
43 801-06640 CONSTRUCTION SIGN, A 74.000 EACH
44 801-06710 FLASHING ARROW SIGN 1,000.000 DAY
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
47 801-92448 CONSTRUCTION SIGNS, MOBILE 2,000.000 DAY

48 808-06368 TRANSVERSE MARKING, REMOVE 300.000 LFT
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CALL ORDER 221 CONTRACT ID : R -28957-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

49 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 15,900.000 LFT
50 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,900.000 LFT
51 808-06716 LINE, REMOVE 4,100.000 LFT
52 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 3,400.000 LFT
53 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 2,700.000 LFT

54 808-75072 TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE, 600.000 LFT
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CALL ORDER 231 CONTRACT ID : R -29213-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BEAUTIFICATION AND WILDFLOWER

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06545 FERTILIZER 3.100 TON
8 622-03761 SEED MIXTURE NO. 1 167.200 LBS
9 622-52436 SIGN, DO NOT MOW OR SPRAY 32.000 EACH
10 624-92647 HERBICIDE TREATMENT 15.400 ACRE
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER t 241 CONTRACT ID : R -29240-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BEAUTIFICATION/WILDFLOWERS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-03424 WILDFLOWERS 0.130 ACRE
8 621-06545 FERTILIZER 1.480 TON
9 622-03761 SEED MIXTURE NO. 1 160.600 LBS
10 622-03762 SEED MIXTURE NO. 2 86.000 LBS
11 622-52436 SIGN, DO NOT MOW OR SPRAY 32.000 EACH
12 624-92647 HERBICIDE TREATMENT 15.400 ACRE

13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 245 CONTRACT ID : R -29339-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 REASSEMBLE EXISTING TRUSS BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-04681 RESET BRICK SIDEWALK AND PAVEMENT 27.000 SYS
9 203-02000 EXCAVATION, COMMON 136.000 CYS
10 203-02070 BORROW 734.000 CYS
11 205-06937 TEMPORARY SILT FENCE 290.000 LFT
12 206-51220 EXCAVATION, WET 100.000 CYS
13 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 36.000 CYS
14 210-06389 LIMESTONE 27.200 TON
15 211-06467 AGGREGATE FOR END BENT BACKFILL 45.600 CYS
16 211-07454 STRUCTURE BACKFILL 23.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 149.000 TON
18 402-07432 HMA SURFACE, TYPE A 14.500 TON
19 402-07435 HMA INTERMEDIATE, TYPE A 30.400 TON
20 601-03667 RAILING, ORNAMENTAL 444 .800 LFT
21 601-03871 RAILING, WOOD, END TREATMENT 4.000 EACH
22 610-07712 PCCP FOR APPROACHES, 6 IN. 70.000 SYS
23 611-03671 TRASH RECEPTACLE 2.000 EACH
24 616-02320 GEOTEXTILES 415.000 SYS
25 616-05688 RIPRAP, CLASS 1 195.000 TON
26 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
27 619-51859 PAINT STEEL BRIDGE LUMP LUMP
28 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
30 621-01852 MULCHED SEEDING, GRASS, 2 660.000 SYS
31 621-02770 EROSION CONTROL BLANKET 311.000 SYS
32 621-06545 FERTILIZER 0.055 TON
33 621-06567 WATER 2.400 KGAL
34 621-98038 MULCH, HARDWOOD SHREDDED BARK 1.000 CYS
35 622-03948 PLANTER 18.000 EACH
36 622-05623 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, 36 IN. OR 4.000 EACH
37 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 8.000 EACH
38 622-05653 PLANT, GROUND COVER 6.000 EACH
39 622-05654 PLANT, PERENNIAL 6.000 EACH
40 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 836.000 LFT
41 701-99086 PILE TIP, STEEL SHELL 28.000 EACH
42 702-51005 CONCRETE, A, SUBSTRUCTURE 107.800 CYS
43 702-51015 CONCRETE, B, FOOTINGS 41.800 CYS
44 702-51863 FIELD DRILLED HOLE IN CONCRETE 24.000 EACH
45 703-51030 REINFORCING STEEL 14,457.000 LBS
46 706-04683 RAILING 174.000 LFT
47 711-51038 STRUCTURAL STEEL LUMP LUMP

48 711-51038 STRUCTURAL STEEL LUMP LUMP
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CALL ORDER : 245 CONTRACT ID : R -29339-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 REASSEMBLE EXISTING TRUSS BRIDGE

49 711-51823 EXPANSION ANCHOR, 0.75 IN. 30.000 EACH
50 711-96525 EXPANSION ANCHOR, THREADED ROD, 0.75 IN. 8.000 EACH
51 712-03812 BENCH 6.000 EACH
52 712-94080 TIMBER DECK 2,924.000 SFT
53 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 40.000 LFT
54 715-05407 PIPE, END BENT DRAIN, 6 IN. 110.000 LFT
55 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
56 720-45030 INLET, E7 1.000 EACH
57 724-03855 EXPANSION JOINT, SLIDING PLATE 53.000 LFT
58 726-92406 BEARING ASSEMBLY, ELASTOMERIC 2.000 EACH
59 726-97941 BEARING ASSEMBLY, TFE ELASTOMERIC 2.000 EACH
60 728-98377 MASONRY COATING LUMP LUMP
61 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 7.700 SYS
62 732-08421 MODULAR BLOCK WALL ERECTION 7.700 SYS
63 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
64 802-03896 BOLLARD 2.000 EACH
65 802-04314 SIGN 2.000 EACH
66 805-02618 WIRE, NO. 2 COPPER, 3 1C 80.000 LFT
67 805-02728 CONDUIT, PVC, 1 IN. 260.000 LFT
68 805-03083 CONDUIT, RIGID, P.V.C., 1.50 IN. 140.000 LFT
69 805-06003 POLE, WOOD 1.000 EACH
70 805-86900 JUNCTION BOX 18.000 EACH
71 805-91703 CONDUIT, STEEL, GALVANIZED, 1.5 IN. 80.000 LFT
72 805-93562 WIRE, THW, NO. 10 COPPER IN PLASTIC DUCT, IN CONDUIT, 3 1/C 210.000 LFT
73 805-94821 WIRE, THW, NO. 6 COPPER IN PLASTIC DUCT, IN TRENCH, 6 1/C 140.000 LFT
74 805-95519 FLEXIBLE CONDUIT, 0.75 IN. 110.000 LFT
75 807-02191 HANDHOLE, LIGHTING 1.000 EACH
76 807-04443 CONDUIT 210.000 LFT
77 807-04651 WIRE 260.000 LFT
78 807-04866 LUMINAIRE 18.000 EACH
79 807-06935 INSULATING LINK, WATERPROOFED 8.000 EACH
80 807-86810 SERVICE POINT, 11 1.000 EACH
81 807-86910 CONNECTOR KIT, UNFUSED 60.000 EACH

82 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
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CALL ORDER T 247 CONTRACT ID : R -29572-B
LETTING DATE :

SECTION NO. 0001 BIKE/PEDESTRIAN FACILITY, ENHANCEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 10.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 24.000 SYS
13 203-02000 EXCAVATION, COMMON 468.500 CYS
14 205-03371 SEDIMENT, REMOVE 30.000 CYS
15 205-06937 TEMPORARY SILT FENCE 2,300.000 LFT
16 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 29.300 CYS
17 210-07827 TEXTURED 143.000 SYS
18 303-01180 COMPACTED AGGREGATE, NO. 53 1,358.000 TON
19 303-04489 COMPACTED CRUSHED AGGREGATE, 8 11.000 TON
20 303-07449 COMPACTED AGGREGATE, NO. 73 497.000 TON
21 402-07434 HMA SURFACE, TYPE C 102.000 TON
22 402-07439 HMA INTERMEDIATE, TYPE C 153.000 TON
23 406-05521 ASPHALT FOR TACK COAT 3,110.000 SYS
24 601-97770 POST, GUARDRAIL, WOOD 45.000 EACH
25 604-07902 CURB RAMP, CONCRETE, H 16.000 SYS
26 604-07903 CURB RAMP, CONCRETE, K 21.300 SYS
27 605-06120 CURB, CONCRETE 1,233.000 LFT
28 614-06475 HEADER, CEMENT CONCRETE, B 4.000 LFT
29 616-02320 GEOTEXTILES 36.000 SYS
30 616-06405 RIPRAP, REVETMENT 30.000 TON
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
32 621-06560 MULCHED SEEDING, U 47,440.000 SYS
33 621-06570 TOP SOIL 650.000 CYS
34 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 216.000 LFT
35 701-99086 PILE TIP, STEEL SHELL 14.000 EACH
36 702-51005 CONCRETE, A, SUBSTRUCTURE 27.560 CYS
37 702-51015 CONCRETE, B, FOOTINGS 14.220 CYS
38 702-94656 CONCRETE, B 11.000 CYS
39 703-51030 REINFORCING STEEL 5,131.000 LBS
40 706-04683 RAILING 130.000 LFT
41 712-03862 PREFABRICATED BRIDGE LUMP LUMP
42 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 35.000 LFT
43 724-03855 EXPANSION JOINT, SLIDING PLATE 20.000 LFT
44 732-07653 COARSE AGGREGATE, NO. 8 50.000 TON
45 732-08419 MODULAR BLOCK WALL 71.000 SYS
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 802-03821 SIGN, SHEET WITH LEGEND 14.000 EACH

48 805-95466 FLASHING BEACON WITH SIGNAL AHEAD SIGN, 6 IN. 1 BEAM AND 2.000 EACH
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CALL ORDER T 247 CONTRACT ID : R -29572-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BIKE/PEDESTRIAN FACILITY, ENHANCEMENT

49 805-96014 SAW CUT, FULL DEPTH 775.000 LFT
50 807-04652 SERVICE POINT 2.000 EACH
51 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 490.000 LFT
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CALL ORDER 251 CONTRACT ID : R -29678-A
LETTING DATE :

SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 11.000 MOS

3 105-09198 LAPTOP COMPUTER SYSTEM 11.000 MOS

4 105-09199 FIELD OFFICE INTERNET SERVICE 11.000 MOS

5 109-08359 LIQUIDATED DAMAGES 1.000 DOL

6 109-08360 CONTRACT LIENS 1.000 DOL

7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 55.000 LFT

13 202-74025 FENCE, REMOVE 3,284.000 LFT

14 202-96133 PIPE, REMOVE 43.000 LFT

15 203-02000 EXCAVATION, COMMON 65,645.000 CYS

16 203-02070 BORROW 500.000 CYS

17 205-03371 SEDIMENT, REMOVE 491.000 CYS

18 205-06930 SPLASHPAD, RIPRAP 9.000 TON

19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 241.000 TON
20 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
21 205-06936 TEMPORARY SEDIMENT TRAP 310.000 TON
22 205-06937 TEMPORARY SILT FENCE 1,430.000 LFT
23 205-06938 TEMPORARY SLOPE DRAIN 71.000 LFT
24 207-08262 SUBGRADE TREATMENT, TYPE I 23,110.000 SYS

25 211-07454 STRUCTURE BACKFILL 835.000 CYS

26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 8,044.000 TON

27 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 50.000 TON

28 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,505.000 TON

29 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,537.000 TON
30 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 6,286.000 TON
31 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 2,857.000 TON

32 402-07453 HMA FOR TEMPORARY PAVEMENT 52.000 TON
33 406-05520 ASPHALT FOR TACK COAT 21.000 TON
34 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 37.500 LFT
35 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
36 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 1.000 EACH
37 603-06040 FENCE, FARM FIELD, 47 IN. 1,858.000 LFT
38 603-91748 FENCE GATE, FARM FIELD, 47 IN. X 16 FT. 1.000 EACH
39 610-07486 HMA FOR APPROACHES, TYPE A 1,859.000 TON
40 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
41 615-06490 RIGHT OF WAY MARKER 37.000 EACH
42 615-06505 MONUMENT, B 13.000 EACH
43 615-06510 MONUMENT, C 4.000 EACH
44 616-02320 GEOTEXTILES 2,554.000 SYS
45 616-05688 RIPRAP, CLASS 1 126.000 TON
46 616-05689 RIPRAP, CLASS 2 144.000 TON
47 616-06405 RIPRAP, REVETMENT 91.000 TON

48 616-06451 RIPRAP, UNIFORM 1,212.000 TON
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CALL ORDER 251 CONTRACT ID : R -29678-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
49 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
50 621-02770 EROSION CONTROL BLANKET 14,640.000 SYS
51 621-06545 FERTILIZER 4.400 TON
52 621-06553 SEED MIXTURE, R 1,395.000 LBS
53 621-06557 SEED MIXTURE, T 839.000 LBS
54 621-06565 MULCHING MATERIAL 37.400 TON
55 621-06567 WATER 10.000 KGAL
56 621-06574 SODDING 2,500.000 SYS
57 622-52436 SIGN, DO NOT MOW OR SPRAY 11.000 EACH
58 622-91786 SEEDLING 470.000 EACH
59 714-06056 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 11 FT. X 4 FT. 102.000 LFT
60 714-08514 WINGWALL 196.000 SFT
61 715-04231 SAFETY METAL END SECTION, 4:1, 57 IN. X 38 IN. 2.000 EACH
62 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 11,761.000 LFT
63 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 998.000 LFT
64 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 93.000 LFT
65 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 169.000 LFT
66 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 68.000 LFT
67 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 207.000 LFT
68 715-46005 PIPE END SECTION, 15 IN. 10.000 EACH
69 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
70 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
71 715-98178 PIPE ARCH, 0.064 IN., 57 IN. X 38 IN. 114.000 LFT
72 718-06529 OUTLET PROTECTOR, 2 29.000 EACH
73 718-52610 AGGREGATE FOR UNDERDRAINS 1,045.000 CYS
74 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,127.000 SYS
75 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
76 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
78 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,578.000 LFT
79 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07119 BARRICADE, 111-B 96.000 LFT
82 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 198.000 LFT
83 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 67.600 SFT
84 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 51.000 SFT
85 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 8.000 EACH
86 805-04197 CONDUIT, PVC, 6 IN. 385.000 LFT
87 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12,521.000 LFT
88 808-06716 LINE, REMOVE 268.000 LFT
89 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 863.000 LFT
90 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,645.000 LFT
91 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 145.000 LFT
92 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 147.000 LFT
93 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
94 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
95 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 142 .000 EACH
96 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 688.000 LFT
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CALL ORDER : 261 CONTRACT ID :© R -29914-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 DEMOLITION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
4 205-06937 TEMPORARY SILT FENCE 200.000 LFT
5 621-06559 MULCHED SEEDING, R 500.000 SYS
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CALL ORDER 291 CONTRACT ID : RS-26390-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 16.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02676 TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL 250.000 TON
15 303-07449 COMPACTED AGGREGATE, NO. 73 2,012.000 TON
16 304-07491 HMA PATCHING, TYPE C 250.000 TON
17 306-08033 MILLING, ASPHALT, 1 IN. 241,782.000 SYS
18 306-08043 MILLING, TRANSITION 657.000 SYS
19 306-08432 MILLING, APPROACH 12,614.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 19,948.000 TON
22 404-05511 SEAL COAT, 2 104,215.000 SYS
23 406-05520 ASPHALT FOR TACK COAT 64.000 TON
24 610-07488 HMA FOR APPROACHES, TYPE C 1,041.000 TON
25 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 4.000 EACH
26 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,819.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
30 801-06710 FLASHING ARROW SIGN 125.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 805-02328 SIGNAL CABLE, 1C 14GA. 4,080.000 LFT
33 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,063.000 LFT
34 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
35 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,020.000 LFT
36 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 19,547.000 LFT
37 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 97,395.000 LFT
38 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 108.000 EACH
39 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 78,186.000 LFT
40 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,344.000 LFT
41 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 48.000 EACH
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 978.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 978.000 EACH

44 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 250.000 LFT
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CALL ORDER : 301 CONTRACT ID : RS-26398-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 1.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 1.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 1.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 303-07449 COMPACTED AGGREGATE, NO. 73 112.000 TON
12 304-07491 HMA PATCHING, TYPE C 20.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 57,875.000 SYS
14 306-08432 MILLING, APPROACH 7,439.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,775.000 TON
17 406-05520 ASPHALT FOR TACK COAT 16.000 TON
18 610-07488 HMA FOR APPROACHES, TYPE C 648.000 TON
19 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
20 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
21 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 21,086.000 LFT
22 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 805-02328 SIGNAL CABLE, 1C 14GA. 3,440.000 LFT
25 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 455.000 LFT
26 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 860.000 LFT
27 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 218.000 LFT
28 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 50,650.000 LFT
29 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 243.000 LFT
30 808-75078 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 1,316.000 LFT
31 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,951.000 LFT
32 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 19,135.000 LFT
33 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 96.000 LFT
34 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 27.000 EACH
35 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 23.000 EACH
36 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 135.000 EACH
37 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 135.000 EACH

38 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 195.000 LFT
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CALL ORDER : 311 CONTRACT ID : RS-27548-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 8.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 4.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 303-07449 COMPACTED AGGREGATE, NO. 73 977.000 TON
12 304-07491 HMA PATCHING, TYPE C 435.000 TON
13 306-08033 MILLING, ASPHALT, 1 IN. 122,868.000 SYS
14 306-08043 MILLING, TRANSITION 400.000 SYS
15 306-08432 MILLING, APPROACH 6,675.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 10,170.000 TON
18 406-05520 ASPHALT FOR TACK COAT 32.900 TON
19 610-07488 HMA FOR APPROACHES, TYPE C 724.000 TON
20 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 143.000 TON
21 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 2.000 EACH
22 612-60410 DRILLED HOLE FOR UNDERSEAL 2,374.000 EACH
23 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,060.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 26,457.000 LFT
29 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,090.000 LFT
30 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,251.000 LFT
31 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 205.000 LFT
32 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 501.000 EACH

33 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 501.000 EACH
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CALL ORDER 321 CONTRACT ID : RS-28002-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 303-07449 COMPACTED AGGREGATE, NO. 73 5,856.000 TON
15 304-07783 HMA PATCHING, TYPE D 200.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 263,059.000 SYS
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 7,338.000 SYS
18 306-08043 MILLING, TRANSITION 1,693.000 SYS
19 306-08432 MILLING, APPROACH 20,013.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 22,308.000 TON
22 406-05520 ASPHALT FOR TACK COAT 67.600 TON
23 604-07902 CURB RAMP, CONCRETE, H 32.000 SYS
24 610-07788 HMA FOR APPROACHES, TYPE D 2,139.000 TON
25 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 312.000 TON
26 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 2.000 EACH
27 612-60410 DRILLED HOLE FOR UNDERSEAL 5,184.000 EACH
28 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 15.000 EACH
29 615-06527 MONUMENT, SECTION CORNER 13.000 EACH
30 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,938.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 65.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 8.000 EACH
36 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 8.000 EACH
37 808-08258 TRANSVERSE MARKINGS 578.000 LFT
38 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 18,204.000 LFT
39 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 16,562.000 LFT
40 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 123.000 LFT
41 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,117.000 EACH
43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,117.000 EACH
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CALL ORDER 331 CONTRACT ID : RS-28596-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 6.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
6 105-08523 RADIO SERVICE 6.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-02271 HEADWALL, REMOVE 20.000 EACH
17 202-02278 CURB, CONCRETE, REMOVE 20.000 LFT
18 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
19 213-04324 FLOWABLE FILL 3.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,317.000 TON
21 303-07449 COMPACTED AGGREGATE, NO. 73 1,500.000 TON
22 304-07490 HMA PATCHING, TYPE B 800.000 TON
23 306-08033 MILLING, ASPHALT, 1 IN. 86,207.000 SYS
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 8,099.000 SYS
25 306-08043 MILLING, TRANSITION 3,840.000 SYS
26 306-08432 MILLING, APPROACH 4,357.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 7,974.000 TON
29 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 9,762.000 TON
30 402-07432 HMA SURFACE, TYPE A 194.000 TON
31 402-07435 HMA INTERMEDIATE, TYPE A 195.000 TON
32 402-07451 HMA WEDGE AND LEVEL, TYPE B 500.000 TON
33 406-05520 ASPHALT FOR TACK COAT 67.000 TON
34 507-07479 HMA PARTIAL DEPTH PATCH 1,462.000 TON
35 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
36 604-07896 CURB RAMP, CONCRETE, B 32.800 SYS
37 604-07897 CURB RAMP, CONCRETE, C 10.800 SYS
38 605-06120 CURB, CONCRETE 20.000 LFT
39 610-07486 HMA FOR APPROACHES, TYPE A 1,252.000 TON
40 615-06527 MONUMENT, SECTION CORNER 7.000 EACH
41 621-06574 SODDING 50.000 SYS
42 715-46000 PIPE END SECTION, 12 IN. 20.000 EACH
43 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
44  720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 8.000 LFT
45 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
46 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,440.000 LFT
47 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,290.000 LFT

48 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
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CALL ORDER 331 CONTRACT ID : RS-28596-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
50 801-92448 CONSTRUCTION SIGNS, MOBILE 540.000 DAY
51 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 65,680.000 LFT
52 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 4,488.000 LFT
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 39,589.000 LFT
54 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 60.000 LFT
55 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 160.000 LFT
56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 719.000 EACH

57 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 719.000 EACH
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CALL ORDER : 341 CONTRACT ID : RS-28819-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 9.000 MOS
2 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
3 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 400.000 TON
11 304-07490 HMA PATCHING, TYPE B 600.000 TON
12 304-07493 WIDENING WITH HMA, TYPE B 369.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 138,433.000 SYS
14 306-08043 MILLING, TRANSITION 17,515.000 SYS
15 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 11,486.000 TON
16 402-07451 HMA WEDGE AND LEVEL, TYPE B 500.000 TON
17 406-05520 ASPHALT FOR TACK COAT 43.000 TON
18 610-07487 HMA FOR APPROACHES, TYPE B 1,183.000 TON
19 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
20 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
22 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,926.000 LFT
23 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,926.000 LFT
24 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 804-06770 DELINEATOR POST 10.000 EACH
27 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,000.000 LFT
28 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 100.000 LFT
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 320.000 LFT
30 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
31 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
32 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 250.000 LFT
33 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 2,374.000 LFT
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 105,410.000 LFT
35 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 91,999.000 LFT
36 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 200.000 LFT
37 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 138.000 LFT
38 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
39 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
40 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,301.000 EACH

41 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 144 .000 LFT
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CALL ORDER : 351 CONTRACT ID : RS-29204-A
LETTING DATE :

SECTION NO. 0001 HMA OVER LAY FUNCTIONAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 14.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 28.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 14.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 203-02070 BORROW 85,240.000 CYS
12 204-02290 SETTLEMENT PLATE 37.000 EACH
13 205-06936 TEMPORARY SEDIMENT TRAP 222.000 TON
14 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 60.000 CYS
15 213-08058 FLOWABLE BACKFILL 68.700 CYS
16 303-01180 COMPACTED AGGREGATE, NO. 53 1,000.000 TON
17 303-02051 STONE, NO 2 100.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,924.000 SYS
19 306-08043 MILLING, TRANSITION 2,973.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 900.000 TON
22 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 675.000 TON
23 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 3,100.000 TON
24 402-07451 HMA WEDGE AND LEVEL, TYPE B 600.000 TON
25 406-05520 ASPHALT FOR TACK COAT 9.000 TON
26 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
27 621-06545 FERTILIZER 11.000 TON
28 621-06553 SEED MIXTURE, R 4,250.000 LBS
29 621-06557 SEED MIXTURE, T 800.000 LBS
30 621-06565 MULCHING MATERIAL 70.000 TON
31 702-51015 CONCRETE, B, FOOTINGS 11.300 CYS
32 703-51030 REINFORCING STEEL 221.000 LBS
33 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 56.000 LFT
34 715-07625 PIPE, TYPE 1, CIRCULAR, 66 IN. 118.000 LFT
35 715-07626 CONCRETE ANCHOR, 66 IN. 1.000 EACH
36 715-07667 CONCRETE ANCHOR, 36 IN. 1.000 EACH
37 715-08394 TRASH RACK 1.000 EACH
38 720-02123 INLET PIPE RISER LUMP LUMP
39 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
40 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 960.000 LFT
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 480.000 LFT
42 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 802-91122 SIGN, GROUND MOUNTED, RESET 3.000 EACH
45 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 500.000 LFT
46 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 19,300.000 LFT
47 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 200.000 LFT

48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 58.000 EACH



SCHEDULE OF PAY ITEMS PAGE 47

CALL ORDER : 351 CONTRACT ID : RS-29204-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HMA OVER LAY FUNCTIONAL

49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 58.000 EACH
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CALL ORDER : 361 CONTRACT ID : RS-29473-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 14.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 304-07783 HMA PATCHING, TYPE D 1,650.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN. 153,874.000 SYS
16 306-08043 MILLING, TRANSITION 1,889.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 12,695.000 TON
19 402-07787 HMA WEDGE AND LEVEL, TYPE D 100.000 TON
20 404-05512 SEAL COAT, 3 40,459.000 SYS
21 406-05520 ASPHALT FOR TACK COAT 42.000 TON
22 610-07788 HMA FOR APPROACHES, TYPE D 32.000 TON
23 720-44000 CASTING, ADJUST TO GRADE 66.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,228.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,228.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
28 801-06710 FLASHING ARROW SIGN 90.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
31 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 955.000 LFT
32 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 955.000 LFT
33 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 929.000 LFT
34 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 7,886.000 LFT
35 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 43,220.000 LFT
36 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 4,845.000 LFT
37 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 98.000 LFT
38 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 43,040.000 LFT
39 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 1,210.000 LFT
40 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
41 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
42 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 826.000 EACH

43 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 826.000 EACH
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CALL ORDER 371 CONTRACT ID : RS-29839-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENENCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 6.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 853.000 LFT
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 7.000 EACH
16 211-07454 STRUCTURE BACKFILL 6.300 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,470.000 TON
18 303-01180 COMPACTED AGGREGATE, NO. 53 5,420.000 TON
19 304-07490 HMA PATCHING, TYPE B 2,977.000 TON
20 306-08033 MILLING, ASPHALT, 1 IN. 192,462.000 SYS
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 9,523.000 SYS
22 306-08043 MILLING, TRANSITION 1,737.000 SYS
23 306-08432 MILLING, APPROACH 15,800.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 17,106.000 TON
26 402-07432 HMA SURFACE, TYPE A 480.000 TON
27 406-05520 ASPHALT FOR TACK COAT 55.000 TON
28 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
29 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 764.000 LFT
32 610-07486 HMA FOR APPROACHES, TYPE A 3,665.000 TON
33 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
34 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
35 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 20.000 TON
36 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
37 612-60410 DRILLED HOLE FOR UNDERSEAL 400.000 EACH
38 616-02320 GEOTEXTILES 12.000 SYS
39 616-06451 RIPRAP, UNIFORM 9.500 TON
40 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 9.000 LFT
41 715-06876 PIPE LINER, THERMOPLASTIC, 72 IN. 83.000 LFT
42 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,392.000 LFT
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,392.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-92448 CONSTRUCTION SIGNS, MOBILE 270.000 DAY

48 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 14.000 LFT
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CALL ORDER 371 CONTRACT ID : RS-29839-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENENCE

49 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
50 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 14,100.000 LFT
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 147,888.000 LFT
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 60,255.000 LFT
53 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 12.000 LFT
54 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
55 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,460.000 EACH

56 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,460.000 EACH



SCHEDULE OF PAY ITEMS PAGE 51
CALL ORDER 391 CONTRACT ID : B -28826-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 294.000 SYS
16 202-02241 GUARDRAIL, REMOVE 1,050.000 LFT
17 202-51133 RAILING, REMOVE 482.000 LFT
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 203-02000 EXCAVATION, COMMON 296.000 CYS
20 208-51500 RESHAPE SPILL SLOPES LUMP LUMP
21 211-06467 AGGREGATE FOR END BENT BACKFILL 36.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 201.000 TON
23 302-07455 DENSE GRADED SUBBASE 49.000 CYS
24 304-07493 WIDENING WITH HMA, TYPE B 170.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 67.000 SYS
26 306-08043 MILLING, TRANSITION 480.000 SYS
27 402-07432 HMA SURFACE, TYPE A 63.000 TON
28 402-07440 HMA BASE, TYPE A 288.000 TON
29 406-05521 ASPHALT FOR TACK COAT 1,718.000 SYS
30 502-06329 PCCP, 12 IN. 107.000 SYS
31 503-03489 RETROFITTED TIE BARS 48.000 EACH
32 503-05310 TERMINAL JOINT 48.000 LFT
33 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
34 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,162.500 LFT
36 607-95754 PAVED SIDE DITCH, BREAK 635.000 LFT
37 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 224.000 SYS
38 610-07487 HMA FOR APPROACHES, TYPE B 127.000 TON
39 616-02320 GEOTEXTILES 2,682.000 SYS
40 616-06405 RIPRAP, REVETMENT 2,182.000 TON
41 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
42 619-51859 PAINT STEEL BRIDGE LUMP LUMP
43 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
44 702-51005 CONCRETE, A, SUBSTRUCTURE 58.000 CYS
45 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 440.000 LBS
46 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,220.000 LBS
47 702-92857 CONCRETE, C, SUBSTRUCTURE 27.300 CYS
48 703-51030 REINFORCING STEEL 6,068.000 LBS



SCHEDULE OF PAY ITEMS PAGE 52

CALL ORDER 391 CONTRACT ID : B -28826-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

49 703-51032 REINFORCING STEEL, EPOXY COATED 78,350.000 LBS
50 703-90512 THREADED BAR SPLICE 38.000 EACH
51 703-97703 THREADED BAR SPLICE, EPOXY COATED 924.000 EACH
52 704-51002 CONCRETE, C, SUPERSTRUCTURE 264.000 CYS
53 706-08312 RAILING, TF-2 496.000 LFT
54 706-08624 CONCRETE BRIDGE RAILING TRANSITION, TPBT 4.000 EACH
55 706-51020 CONCRETE, C, RAILING 52.000 CYS
56 709-51821 SURFACE SEAL LUMP LUMP
57 710-51864 FIELD DRILLED HOLE 464.000 EACH
58 710-51870 REPOINTING MASONRY IN STRUCTURES 50.000 SFT
59 711-51038 STRUCTURAL STEEL LUMP LUMP
60 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
61 711-96800 STUD SHEAR CONNECTORS 3,444.000 EACH
62 713-01260 SUPPORTING SUBSTRUCTURE LUMP LUMP
63 713-51820 TEMPORARY SUPPORT LUMP LUMP
64 715-05407 PIPE, END BENT DRAIN, 6 IN. 132.000 LFT
65 726-93525 BEARING ASSEMBLY, 11 14.000 EACH
66 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
67 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,220.000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,980.000 LFT
70 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 24.000 LFT
71 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07119 BARRICADE, 111-B 32.000 LFT
75 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,085.000 LFT
76 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 373.000 LFT
77 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,980.000 LFT
78 808-06716 LINE, REMOVE 1,180.000 LFT
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH



SCHEDULE OF PAY ITEMS PAGE 53

CALL ORDER T 421 CONTRACT ID :- M -29803-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-07038 FIELD OFFICE, A 2.000 MOS
2 105-09198 LAPTOP COMPUTER SYSTEM 2.000 MOS
3 105-09199 FIELD OFFICE INTERNET SERVICE 2.000 MOS
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 304-07489 HMA PATCHING, TYPE A 50.000 TON
10 306-08043 MILLING, TRANSITION 283.000 SYS
11 402-07432 HMA SURFACE, TYPE A 1,409.000 TON
12 406-05520 ASPHALT FOR TACK COAT 6.000 TON
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH

14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 431 CONTRACT ID :- M -30040-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ROADSIDE MAINTENANCE, HERBICIDE TREATMENT

1 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 624-92647 HERBICIDE TREATMENT 3,520.000 ACRE
9 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 451 CONTRACT ID - T -29197-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 11.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 22.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 22.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 22.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
14 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
15 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
17 801-06710 FLASHING ARROW SIGN 200.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 87.000 SFT
20 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 240.000 SFT
21 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 69.000 SFT
22 805-01842 HANDHOLE, SIGNAL 16.000 EACH
23 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 5,200.000 LFT
24 805-04952 CONTROLLER AND CABINET 4.000 EACH
25 805-04977 MICROLOOP 48.000 EACH
26 805-05007 MICROLOOP DETECTOR, INSTALL 12.000 EACH
27 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 25.000 LFT
28 805-06595 CONDUIT, PVC, 2 IN. 2,800.000 LFT
29 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 52.000 EACH
30 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 7.000 EACH
31 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 13.000 EACH
32 805-78420 DISCONNECT HANGER 24.000 EACH
33 805-78445 SIGNAL SERVICE 1.000 EACH
34 805-78467 SIGNAL CABLE, 3C 8GA. 134.000 LFT
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 26,350.000 LFT
36 805-78485 SIGNAL CABLE, 5C 14GA. 1,500.000 LFT
37 805-78490 SIGNAL CABLE, 7C 14CGA. 10,725.000 LFT
38 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 57,325.000 LFT
39 805-78785 SIGNAL DETECTOR HOUSING 65.000 EACH
40 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 8,600.000 LFT
41 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
42 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 58.000 EACH
43 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 460.000 LFT
44 808-06194 LINE, EPOXY, SOLID, WHITE, 12 IN. 230.000 LFT
45 808-07310 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, 120.000 LFT
46 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 1,000.000 LFT
47 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 91.000 EACH

48 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 25.000 EACH



SCHEDULE OF PAY ITEMS PAGE 56

CALL ORDER : 451 CONTRACT ID - T -29197-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

49 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
50 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
51 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN. 2,150.000 LFT

52 808-98000 LINE, EPOXY, SOLID, YELLOW, 8 IN. 320.000 LFT
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CALL ORDER : 461 CONTRACT ID :© T -29198-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 16.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 8.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
14 202-09239 TRANSPORTATION OF SALVAGEABLE ITEMS 4.000 EACH
15 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
17 801-06710 FLASHING ARROW SIGN 140.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
20 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 161.000 SFT
21 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 30.000 SFT
22 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 55.000 SFT
23 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
24 805-01842 HANDHOLE, SIGNAL 11.000 EACH
25 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 2,300.000 LFT
26 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
27 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 2.000 EACH
28 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 30.000 EACH
29 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
30 805-78355 PEDESTRIAN SIGNAL HEAD, 12 IN. 16.000 EACH
31 805-78370 PEDESTRIAN PUSH BUTTON 16.000 EACH
32 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
33 805-78420 DISCONNECT HANGER 16.000 EACH
34 805-78445 SIGNAL SERVICE 3.000 EACH
35 805-78467 SIGNAL CABLE, 3C 8GA. 455.000 LFT
36 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 10,300.000 LFT
37 805-78480 SIGNAL CABLE, 3C 14CGA. 2,430.000 LFT
38 805-78485 SIGNAL CABLE, 5C 14GA. 3,450.000 LFT
39 805-78490 SIGNAL CABLE, 7C 14GA. 3,120.000 LFT
40 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 13,300.000 LFT
41 805-78785 SIGNAL DETECTOR HOUSING 21.000 EACH
42 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,425.000 LFT
43 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 8.000 EACH
44 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 27.000 EACH
45 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 350.000 LFT
46 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 730.000 LFT
47 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 495.000 LFT

48 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,750.000 LFT



SCHEDULE OF PAY ITEMS PAGE 58

CALL ORDER : 461 CONTRACT ID :© T -29198-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

49 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 20.000 EACH
50 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH



SCHEDULE OF PAY ITEMS PAGE 59

CALL ORDER t 471 CONTRACT ID : T -29200-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 14.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 14.000 MOS
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
7 202-01874 SHEET SIGN AND POST, REMOVE 2.000 EACH
8 202-95579 SERVICE POINT, REMOVE 1.000 EACH
9 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
10 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
11 801-06710 FLASHING ARROW SIGN 200.000 DAY
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 24.000 LFT
14 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 42.000 SFT
15 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 3.000 EACH
16 805-01842 HANDHOLE, SIGNAL 6.000 EACH
17 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
18 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 5,000.000 LFT
19 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,600.000 LFT
20 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
21 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
22 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
23 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
24 805-78420 DISCONNECT HANGER 4.000 EACH
25 805-78445 SIGNAL SERVICE 1.000 EACH
26 805-78467 SIGNAL CABLE, 3C 8GA. 600.000 LFT
27 805-78485 SIGNAL CABLE, 5C 14GA. 600.000 LFT
28 805-78490 SIGNAL CABLE, 7C 14GA. 3,000.000 LFT
29 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 4,000.000 LFT
30 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,600.000 LFT
32 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
33 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 3.000 EACH
34 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 6.000 EACH
35 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 8.000 SYS
36 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 4.000 SYS
37 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 24.000 LFT
38 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 140.000 LFT
39 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH

40 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 60

CALL ORDER : 481 CONTRACT ID :© T -29202-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
15 621-06574 SODDING 200.000 SYS
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
18 801-06710 FLASHING ARROW SIGN 100.000 DAY
19 801-06775 MAINTAINING TRAFFIC LUMP LUMP
20 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 32.000 SFT
21 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 37.000 SFT
22 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 39.000 SFT
23 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
24 805-01842 HANDHOLE, SIGNAL 17.000 EACH
25 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 4,200.000 LFT
26 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
27 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 4.000 EACH
28 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 24.000 EACH
29 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
30 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
31 805-78415 SPAN, CATENARY, AND TETHER 7.000 EACH
32 805-78420 DISCONNECT HANGER 13.000 EACH
33 805-78445 SIGNAL SERVICE 3.000 EACH
34 805-78467 SIGNAL CABLE, 3C 8GA. 120.000 LFT
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 10,110.000 LFT
36 805-78485 SIGNAL CABLE, 5C 14GA. 520.000 LFT
37 805-78490 SIGNAL CABLE, 7C 14CGA. 3,265.000 LFT
38 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 16,000.000 LFT
39 805-78785 SIGNAL DETECTOR HOUSING 33.000 EACH
40 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 3,410.000 LFT
41 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
42 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 2.000 EACH
43 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 21.000 EACH
44 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 155.000 LFT
45 808-06716 LINE, REMOVE 20.000 LFT
46 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 47.000 LFT
47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 100.000 LFT

48 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 270.000 LFT



SCHEDULE OF PAY ITEMS PAGE 61

CALL ORDER : 481 CONTRACT ID :© T -29202-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

49 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 22.000 EACH
50 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 10.000 EACH



SCHEDULE OF PAY ITEMS PAGE 62

CALL ORDER : 491 CONTRACT ID - T -29772-A
LETTING DATE :

SECTION NO. 0001 ITS TRAFFIC MANAGEMENT SYSTEM

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 210-07237 SPARE 3.000 EACH
8 210-08575 HAR 24.000 EACH
9 210-08575 HAR 9.000 EACH
10 210-09237 PAGER 8.000 EACH
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 63

CALL ORDER 521 CONTRACT ID : TM-29963-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 OVERHEAD LIGHTING MAINTENANCE

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-01604 ROADWAY COLUMN, REMOVE 5.000 EACH
9 202-96391 MAST ARM, REMOVE 5.000 EACH
10 702-90915 CONCRETE, A 1.000 CYS
11 715-97122 PIPE, PVC, 2 IN. 20.000 LFT
12 805-01419 CIRCUIT BREAKER, INSTALL 10.000 EACH
13 805-01523 MAST ARM, INSTALL 5.000 EACH
14 805-02116 CIRCUIT BREAKER, FURNISH 5.000 EACH
15 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 100.000 LFT
16 805-86843 WIRE, NO. 4 COPPER, 1C 1,000.000 LFT
17 805-86898 CONDUIT, STEEL, GALVANIZED, .75 IN. 50.000 LFT
18 805-87408 SIGNAL, POLE, WOOD, 5, 40 FT. 1.000 EACH
19 805-87640 BREAKAWAY COUPLING 15.000 SET
20 805-87715 GROUND ROD WITH CONNECTOR 1.000 EACH
21 805-87744 AERIAL CABLE, DUPLEX 100.000 LFT
22 805-87746 AERIAL CABLE, TRIPLEX 100.000 LFT
23 805-91706 ANCHOR BOLT, REPAIR 5.000 EACH
24 805-95518 FLEXIBLE CONDUIT, 2 IN. 50.000 LFT
25 805-95520 EXPANSION FITTING, 2 IN. 1.000 EACH
26 805-95521 EXPANSION FITTING, 0.75 IN. 1.000 EACH
27 807-01412 CONE BARRICADE TO PROTECT LUMINAIRE SUPPORT, INSTALL 15.000 EACH
28 807-01414 SERVICE POINT RISER AND WEATHERHEAD, INSTALL 2.000 EACH
29 807-01417 WOOD POLE, CLASS V, 35 FT., FURNISH 1.000 EACH
30 807-01421 SERVICE POINT RISER AND WEATHERHEAD, FURNISH 20.000 EACH
31 807-01422 SERVICE POINT TYPE Il ENCLOSURE, FURNISH 1.000 EACH
32 807-01425 SHAFT FOR ANY E.M.H., ANY M.A., INSTALL 5.000 EACH
33 807-01426 SERVICE POINT MAIN BREAKER, FURNISH 2.000 EACH
34 807-01555 ROUTINE MAINTENANCE, SIGN LUMINAIRE, MERCURY VAPOR, 175 WATT 24.000 MOS
35 807-01556 LUMINAIRE SIGN, MERCURY VAPOR WITH GLARE SHIELD AND 1.000 EACH
36 807-01558 LUMINAIRE SUPPORT CONE BARRICADE, REMOVE 15.000 EACH
37 807-01559 LUMINAIRE, ROADWAY, INSTALL 35.000 EACH
38 807-01560 REPAIR CALLOUT 30.000 EACH
39 807-01562 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 1.000 EACH
40 807-01563 HIGH MAST TOWER LOCATING PIN, STAINLESS STEEL 1.000 EACH
41 807-01617 HANDHOLE COVER AND RING 5.000 EACH
42 807-02111 VIBRATION DAMPER, FURNISH 1.000 EACH
43 807-02113 MAST ARM, 1.5 FT. TO 6 FT., FURNISH 5.000 EACH
44 807-02114 MAST ARM, 8 FT. TO 30 FT., FURNISH 5.000 EACH
45 807-02191 HANDHOLE, LIGHTING 5.000 EACH
46 807-02199 HANDHOLE COVER, RECTANGULAR 1.000 EACH
47 807-02201 SHAFT FOR ANY E.M.H., ANY M.A., FURNISH 5.000 EACH

48 807-04652 SERVICE POINT 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 64

CALL ORDER 521 CONTRACT ID : TM-29963-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 OVERHEAD LIGHTING MAINTENANCE

49 807-04652 SERVICE POINT 1.000 EACH
50 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 5.000 EACH
51 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 2.000 EACH
52 807-86790 LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT 5.000 EACH
53 807-86800 LUMINAIRE, SIGN, MERCURY VAPOR WITH GLARE SHIELD AND VANDAL 5.000 EACH
54 807-86886 WIRE, AWG, XHHW, XLP, SUNLIGHT RESISTANT, 150.000 LFT
55 807-86910 CONNECTOR KIT, UNFUSED 25.000 EACH
56 807-86915 CONNECTOR KIT, FUSED 20.000 EACH
57 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 50.000 EACH
58 807-86930 INSULATION LINK, NONWATERPROOFED 50.000 EACH
59 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 1.000 EACH
60 807-86955 CABLE DUCT MARKER 1.000 EACH
61 807-87022 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 6,408.000 MOS
62 807-87028 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 2,424 .000 MOS
63 807-87042 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 336.000 MOS
64 807-87043 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 1,104.000 MOS
65 807-87050 ROUTINE MAINTENANCE, LUMINAIRE, SIGN, 250 WATT 2,484.000 MOS
66 807-87085 ELECTRICIAN 50.000 HRS
67 807-87200 LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM, 250 WATT, FURNISH 10.000 EACH
68 807-87205 LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM, 400 WATT, FURNISH 10.000 EACH
69 807-87450 TRANSFORMER BASE, FURNISH 1.000 EACH
70 807-87556 WIRE, THW OR TW, NO. 10 COPPER STRANDED 500.000 LFT
71 807-87595 REPLACEMENT OF CABLE CLAMPS ON HIGHMAST TOWER LUMINAIRE RING 5.000 EACH
72 807-87620 VANDAL SHIELD, LEXAN, INSTALL 1.000 EACH
73 807-87650 TRANSFORMER BASE, INSTALL 1.000 EACH
74 807-87785 SERVICE POINT MAIN BREAKER, INSTALL 2.000 EACH
75 807-87800 CABLE DUCT, INSTALL 1,650.000 LFT
76 807-91704 LIGHT POLE HANDHOLE COVER 1.000 EACH
77 807-91705 CONDUIT, POLYETHYLENE, REPAIR 3.000 EACH
78 807-92523 SKIRTING, EXPANDED ALUMINUM 1.000 EACH
79 807-92870 TRANSFORMER BASE HANDHOLE 1.000 EACH
80 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 1.000 SET
81 807-93746 TOWER RING LIFT CABLE, 0.375 160.000 LFT
82 807-93747 TOWER RING, SUSPENSION CABLE, 0.1875 160.000 LFT
83 807-95488 NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE 1.000 EACH
84 807-95509 GLARE SHIELD 1.000 EACH
85 807-95516 RELAY SWITCH 3.000 EACH
86 807-95519 FLEXIBLE CONDUIT, .75 IN. 100.000 LFT
87 807-95522 PIPE STRAP 6.000 EACH
88 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 50.000 EACH
89 807-95525 LIGHTING, HIGHWAY SUPPORT, REPAIR 1.000 EACH
90 807-95528 GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRES LUMP LUMP
91 807-95529 GROUP RELAMP MERCURY VAPOR LUMINAIRES LUMP LUMP
92 807-95631 LUMINAIRES, HIGH MAST, INSTALL 10.000 EACH
93 807-95632 SERVICE POINT, OVERRIDE CIRCUIT 5.000 EACH
94 807-95709 PHOTOCELLS 10.000 EACH
95 807-96194 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 2,856.000 MOS

96 807-96197 WIRE, AWG, MTW, THHW, THWN, AWM, GASOLINE AND OIL 750.000 LFT



SCHEDULE OF PAY ITEMS PAGE 65

CALL ORDER 521 CONTRACT ID : TM-29963-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 OVERHEAD LIGHTING MAINTENANCE

97 807-96204 LOWERING AND RAISING OF TOWER 1.000 EACH
98 807-96236 LIGHT POLE, HIGH MAST, TOWER POWER CABLE 1.000 EACH
99 807-98714 BALLAST, MERCURY VAPOR, 250 WATT 1.000 EACH

100 807-98716 KELLUM GRIP, STAINLESS STEEL 2.000 EACH






